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CONSULTING AGREEMENT

Between

CITY OF READING

and

MCCORMICK TAYLOR, INC.

2021 - Engineering and General Construction Services for the City of Reading’s 2021-2024 LFT Fund to
plan all road construction, paving, bridges, preventative maintenance and ADA compliance



DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43

CONSULTING AGREEMENT

Thzis 2CiONSU LTING AGREEMENT (the “Agreement”) is entered into and effective as
of 4/30/20 , (the “Effective Date”) by and between the City of Reading, a
Pennsylvania municipal corporation (the “City”), and McCormick Taylor, Inc., (the “Consultant”).

Background

The City desires to engage the Consultant for the delivery Engineering and General
Construction Services associated with for the City of Reading’s 2021-2024 LFT Fund to Plan All
Road Construction, Paving, Bridges, Preventative Maintenance and ADA Compliance (“Project”)
in accordance with the Scope of Services attached hereto as Exhibit “A” (collectively, the
“Services”).

Agreement

NOW, THEREFORE, in consideration of the mutual promises and covenants contained
herein, and intending to be legally bound hereby, the parties agree as follows:

1. Engagement; Scope of Services. Subject to the terms and conditions set forth in
this Agreement, the City hereby engages the Consultant to perform the Services for the Project on
behalf of the City consistent with the terms of this Agreement.

2. Performance of Services.

@ The Consultant shall perform the Services in accordance with the terms of
this Agreement and in coordination and/or conjunction with those services rendered by the City
and its authorized representatives, agents or other consultants. The Consultant shall fully
cooperate with the City’s authorized representatives, employees and elected officials of the City,
and the agents or other consultants of them in relation to the performance of their respective
contractual obligations to the City. The City’s retention of other consultants shall not relieve the
Consultant of its responsibilities under this Agreement or entitle the Consultant to an adjustment in
the schedule, the Services, or the Consultant’s compensation.

(b) The Consultant shall submit the deliverables and reports required by this
Agreement to the City and otherwise complete each Task in strict accordance with the Project
Schedule. Time is of the essence in connection with each and every performance obligation of the
Consultant under this Agreement.

(© The Consultant shall perform its Services as expeditiously as is consistent
with and limited by the professional skill and care ordinarily provided by firms practicing in the
same or similar locality under similar circumstances (“Standard of Care”) and the orderly progress
of the Services. Notwithstanding any clause in this Agreement to the contrary, Consultant
expressly disclaims all express or implied warranties and guarantees, including any warranty of
fitness for purpose or merchantability with respect to the performance of professional services.

(d) The Consultant shall utilize a secure and private electronic data, information
and document storage database (e.g., Microsoft SharePoint) established by the City for all
documents or data used or created in connection with the Services (“Electronic Database”). The
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Consultant shall, consistent with the City’s directions, promptly upload all documents or data used
or created in connection with the Services to such Electronic Database when such documents or
data are gathered, generated or prepared.

3. Compensation.

@) The City shall pay the Consultant for the Services performed by the
Consultant or its Subconsultants the total amount of Six Hundred Thirty Thousand Dollars
($630,000) broken down in annual amounts as:

2021 - $210,000;
2022 - $210,000;
2023 - $210,000;

(b) Payment shall be in compliance with the terms hereof in accordance with
the schedule set forth on Exhibit “B”, attached hereto and incorporated herein.

(© Any services to be performed that are outside the scope of this Agreement
shall be memorialized in a change order executed by the City and Consultant with a detailed
description of the scope of work and identification of the change to the Consultant’s compensation
resulting therefrom. Consultant shall not be entitled to any compensation for preparing proposals,
amendments or change orders associated with this Agreement.

(d) “Reimbursable Expenses” are set forth in Exhibit B and are in addition to
compensation for Services. Reimbursable Expenses incurred by the Consultant or its
Subconsultants shall be submitted to the City without markup and shall be directly related to the
performance of Services for the Project.

4. Payments to the Consultant.

@ Payments of undisputed amounts are due and payable within sixty (60) days
after the City’s receipt of an invoice from the Consultant. Undisputed amounts unpaid after sixty
(60) days from the City’s receipt of such invoice shall bear interest at the rate of three percent (3%)
per annum.

(b) By the 15" of each month, the Consultant shall submit a detailed invoice to
City by electronic mail, which identifies the specific tasks of the Services performed by the
Consultant and/or its Subconsultants in the preceding month. Each invoice shall clearly set forth
in single line items: a detailed description of each action performed by each person (with their
corresponding billing rate) and the time required to perform such action to the nearest tenth of an
hour. The invoice shall also generally describe the relative percentage of completion for each Task
(as identified in Exhibit A), the total cumulative amount invoiced for each Task, the total
remaining compensation for completing each Task, any supporting documentation and the overall
percentage of the Project’s Services completed as of the date of such invoice. Progress reports
shall accompany each invoice in MS Word format.
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(c) If the City determines that the Consultant’s invoice lacks sufficient detail or
inappropriately block bills, the City will notify the Consultant promptly. Consultant shall revise
the invoice in accordance with the requirements of this Agreement and resubmit to the City.

(d) No payments made under this Agreement shall be evidence of the proper
performance of this Agreement, either in whole or in part, and no payment, including the final
payment, shall be construed to be an acceptance of defective or improper services or relieve the
Consultant of its responsibility to perform its services in a professional manner and in accordance
with the terms of this Agreement.

(e) In the event of any dispute between the City and the Consultant as to the
percentage or quality of work completed or the absence of supporting documentation, the City
shall not be obligated to pay the amount in dispute until a final resolution of the dispute. Unless
the parties expressly agree otherwise in writing, in the event a dispute arises under this Agreement
in connection with payments to be made on any invoice, or otherwise, the Consultant, shall
continue to perform its duties and responsibilities under this Agreement, including, without
limitation, the Services, during the pendency of such dispute.

5. Equipment and Supplies. The Consultant shall supply any equipment and
supplies required to render the Services, except as otherwise provided herein, at no additional cost
to City.

6. Permits and Licenses. The Consultant shall pay all fees and procure all necessary

licenses and permits needed to conduct the Services, without any markup. The Consultant shall
give any and all necessary formal notices required in conjunction with the lawful prosecution of
the Services.

7. Term. This Agreement shall commence as of the Effective Date, and it shall
continue in effect until (i) such time when the Services have been completed in their entirety, or
(i) this Agreement is terminated in accordance with the provisions of Sections 14 or 16(c) hereof,
whichever is earlier (the “Term”).

8. Independent Contractor. The Consultant is an independent contractor and shall
not be deemed an employee of the City. Neither party shall be responsible for the acts or
omissions of the other party hereto nor the acts or omissions of the employees or agents of the
other party hereto. Neither party shall have the authority to speak for, represent or obligate the
other party hereto in any way without either the express prior written consent of or written
ratification by the other party.

9. Confidentiality and Non-Disclosure.

@ In connection with the provisions of the Services to the City, the Consultant
will have access to certain “Confidential Information” (as defined herein). For purposes of this
Agreement, “Confidential Information” means all information of the City, (or information of
another party which the City has in its possession) transmitted to the Consultant in connection with
the performance of Services, regardless of whether such information was or is transmitted orally,
in writing, electronically or other form, or whether such information was or is tangible or
intangible or observed.
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(b) The Consultant may not release any Confidential Information, nor publish
any report or documents relating to the City or the performance of the Services without prior
written consent of the City. The Consultant shall indemnify and hold harmless the City and the
City, including their officers, elected officials, agents, and employees from all liability which may
be incurred by reason of the Consultant’s unapproved dissemination, publication and distribution,
or circulation, in any manner whatsoever, of any Confidential Information by the Consultant or its
agents or employees.

(© Notwithstanding Sections 9(a) and 9(b), the Consultant shall not have any
obligations under this Agreement with respect to information which (i) is already known to the
Consultant (as evidenced by the Consultant’s prior written records) or is publicly available at the
time of disclosure; (ii) is disclosed to the Consultant by a third party, unless the Consultant is
aware that the third party is subject to an obligation of confidentiality with respect to such
information; (iii) becomes publicly available after disclosure through no act of the Consultant; or
(iv) is independently developed by the Consultant without breach of this Agreement.
Notwithstanding Sections 9(a) and 9(b), the Consultant may use and disclose any information (i) to
the extent required by an order of any court or other governmental authority, or (ii) as necessary
for the Consultant to protect its interest in this Agreement, but in each case only after the City has
been so notified and had the opportunity to obtain reasonable protection for such information in
connection with such disclosure.

(d) The Consultant understands that it is being retained to provide professional
services to the City in connection with a matter that may be subject to litigation. The Consultant
and its work product shall not be disclosed to any third parties without the City’s prior consent or
by an order of a court or governmental authority with jurisdiction.

10. Copyrights and Licenses.

@ Drawings, specifications, reports, data and other documents, including,
without limitation, those in electronic form, prepared by the Consultant and/or its Subconsultants
in connection with the Services are the property of the City who shall be vested with all common
law, statutory and other reserved rights. At the City’s request, the Consultant and/or its
Subconsultants shall provide the City, the City and any third party designated by the City, a full
and complete release, in a form and substance acceptable to the City, of any and all rights the
Consultant and/or its Subconsultants may have to the drawings, specifications, reports, data and
other documents prepared by the Consultant and/or its Subconsultants in connection with the
Services. Such documents and/or electronic media are not intended or represented to be suitable
for reuse by the City or others on extensions of the Project or on any other project. Any reuse or
modification without written approval or adaptation by the Subconsultant will be at the Client’s
sole risk and without liability or legal exposure to the Subconsultant.

11. Insurance & Indemnity.

@ During and throughout the entire Term of this Agreement, the Consultant
and its Subconsultants shall maintain all such insurance products with the limits set forth in the
Request for Proposals incorporated as part of Exhibit A and the exceptions set forth in
Consultant’s Proposal incorporated as part of Exhibit A.
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(b) Except as set forth above with respect to the Products & Completed
Operations Insurance policy, each insurance policy shall remain in full force and effect until the
expiration or termination of the Agreement or until all duties to be performed hereunder by the
Consultant have been performed to the satisfaction of the City, whichever shall occur later.

(c) All Subconsultants performing work under the Agreement must also carry,
at its own expense, the same insurance products in the same coverage amounts that the Consultant
is required to carry, as identified above, during the term of the Agreement. No Subconsultant shall
perform any work associated with the Project unless and until the City reviews and approves the
certificates of insurance provided by such Subconsultant.

(d) The Consultant shall indemnify and hold harmless City, its officials,
officers, employees and/or agents, from and against any and all third party claims, losses, damages,
expenses, costs or other liabilities, including reasonable attorney’s fees, arising out of, or resulting
from any breach of this Agreement and/or any negligent act or omission of the Consultant or its
Subconsultants, or any of their officials, officers, employees and/or agents or anyone directly or
indirectly employed by them or anyone whose acts or omissions they may be liable. The
Consultant shall further indemnify and hold harmless the City, its officials, officers, employees
and/or agents from and against any and all claims made for infringement of any copyright,
trademark or patent arising out of the use of any plans, designs, drawings, reports, data or
specifications furnished by the Consultant or its Subconsultants in the performance of the Services.

12. Representations and Warranties.

@) The Consultant represents that the Consultant possesses the training, skills
and expertise necessary to perform the Services in accordance with the Standard of Care.

(b) The Consultant represents that it may lawfully conduct its business in the
Commonwealth of Pennsylvania.

(©) The Consultant represents and warrants that it possesses the necessary
license or licenses to perform the Services in the Commonwealth of Pennsylvania, and if any part
of such Services is to be subcontracted, the Subconsultants have the necessary license or licenses
to perform such Services.

(d) Each party represents to the other party that such party has the power and
authority to enter into this Agreement and that such party is not a party to any restrictions,
agreements or understandings whatsoever which would prevent or make unlawful such party’s
acceptance of the terms set forth in this Agreement or such party’s performance hereunder. Each
party further represents that such party’s acceptance of the terms of this Agreement and the
performance of such party’s obligations hereunder do not and will not (with the passage of time)
conflict with or constitute a breach or default of any contract, agreement or understanding, oral or
written, to which such party is a party or by which such party is bound.

13.  Correction of Services. The Consultant shall promptly correct any Services
rejected by the City as failing to conform with the requirements of this Agreement, industry
standards, or applicable laws, as a result of the failure to exercise the Standard of Care whether
discovered before or a period of two (2) years after the Term. Costs of correcting such rejected or
nonconforming Services, including, but not limited, any additional labor or materials of the
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Consultant, its Subconsultants, the City or the City’s agents, made necessary thereby, shall be at
the Consultant’s cost and expense. If the Consultant fails to correct such rejected or
nonconforming Services within a reasonable time after receiving notice from the City, the City or
its agents may correct such Services and the Consultant shall pay the City all costs, expenses,
losses and damages incurred by the City to make such correction.

14. Termination.

@) The City may immediately terminate this Agreement if the Consultant
(i) refuses or fails to supply enough properly skilled workers to perform the Services, (ii) fails to
make payment to its Subconsultants or suppliers for labor in accordance with the respective
agreements between the Consultant and its Subconsultants or suppliers, (iii) violates any laws,
ordinances, rules, regulations or orders of a public authority having jurisdiction, (v) becomes
insolvent, suffers or permits the appointment of the receiver for its business or assets, or becomes
subject to any proceeding under any bankruptcy or insolvency law, or (vi) otherwise materially
breaches a provision of this Agreement.

(b) In the event the City terminates this Agreement pursuant to Section 14(a),
the City may assess any attorneys’ fees, professional fees, costs and expenses, including, but not
limited to employee time attributable to said event, to the Consultant. The Consultant shall
immediately reimburse the City for the same. In the event the Consultant fails to adhere to a
contractual provision or other requirement of this Agreement, whether the subject provision is
material or not, to the extent the City incurs attorneys’ fees, professional fees, costs or expenses of
any kind in the City’s attempt to enforce such provision, the Consultant shall be liable to the City
for the same. In such event, the City may deduct such amounts from any fees required to be paid
to the Consultant pursuant to this Agreement.

(© The City may terminate this Agreement upon not less than seven (7) days
written notice to the Consultant for the City’s convenience and without cause. In the event of
termination not the fault of the Consultant, the Consultant shall be compensated only for Services
performed prior to termination. After the City has made such payment, the City shall have no
further obligation or liability to the Consultant with respect to this Agreement.

(d) If the City fails to make payments to the Consultant of any undisputed
amounts due in accordance with this Agreement without just cause relating to the Consultant’s
failure to perform in accordance with this Agreement, such failure shall be considered substantial
nonperformance and cause for termination or, at the Consultant’s option, cause for suspension of
performance of services under this Agreement. In the event of a suspension of services, the
Consultant shall have no liability to the City for delay or damage caused the City because of such
suspension of services. Before resuming services, the Consultant shall be paid all sums due prior to
suspension. Prior to any suspension of services or termination of this Agreement, the Consultant
shall give sixty (60) calendar days’ written notice to the City during which period City may cure its
nonperformance by making payment of all sums due to Consultant and not in dispute.

(e) Immediately upon expiration or termination of this Agreement, the
Consultant shall return to the City, in both written and electronic format, all information and other
property used or created in connection with the Services by the Consultant or its agents, along with
such information and assistance as is reasonable and customary to enable the City to successfully



DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43

transfer the Services to another service provider or other third-party. The Consultant shall
maintain a copy of such information in electronic format for at least twelve (12) months after
termination of the Services for the purpose of carrying out the intent of this provision.

15.  Claims for Consequential Damages and/or Incidental Damages. The Consultant
and Owner waive claims against one another for lost profits, lost expected profits, consequential
damages and/or incidental damages arising out of or relating to this Agreement. This waiver is
applicable, without limitation, to all consequential damages and/or incidental damages, due to
cither the Consultant and/or the Owner’s termination in accordance with Sections 14 or 16(c).

16. Equal Employment Opportunity.

@ During the performance of the Agreement, the Consultant shall not
discriminate against any employee or applicant for employment because of race, color, religion,
sex, national origin, pregnancy, age, genetic information, disability, or any other status protected
under local, state, or federal law. The Consultant will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without regard to
race, color, religion, sex, national origin, pregnancy, age, genetic information, disability, or any
other status protected under local, state, or federal law. Such action shall include, but not be
limited to, the following: employment, upgrading, demotion, or transfer, recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship.

(b) The Consultant agrees to post in conspicuous places, available to employees
and applicants for employment, notices setting forth the provisions of this nondiscrimination
clause. The City may elect to provide the Selected Consultant with the required form notice. The
Consultant will, in all solicitations or advertisements for employees placed by or on behalf of the
Consultant, state that all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, national origin, pregnancy, age, genetic information, disability,
or any other protected status under local, state, or federal law.

(©) In the event of the Consultant’s noncompliance with Section 16(a), Section
16(b) or with any applicable laws, the Agreement may be canceled, terminated, or suspended in
whole, or in part, by the City. In such event, the Consultant may be declared ineligible for further
City contracts. The Consultant shall include the paragraphs set forth in this Section 15 in every
subcontract or purchase order.

17. Employment of Certain Persons Prohibited. No person who, at the time, is
serving sentence in a penal or correctional institution shall be employed on the work covered by
the Agreement.

18.  Subcontracts. The Consultant shall not subcontract work under the Agreement
unless prior written approval is granted by the City. Each person or entity which the Consultant
subcontracts with to perform Services, as approved in writing by the City (each a
“Subconsultant”), shall be bound by the conditions of the Agreement.

19. Right to Audit Records. The City shall be entitled to audit the books and records
of the Consultant or any of its Subconsultants to the extent that such books and records relate to
the Agreement or the performance of Services. The Consultant and its Subconsultants shall retain
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such books and records for a period of three (3) years from the date of final payment under the
Agreement unless the City otherwise authorizes in writing a shorter period.

20.  Compliance with Applicable Laws and Standards. The Consultant shall strictly
comply with all applicable federal, state, and local laws, ordinances, decrees, orders, published
governmental guidance documents, and industrial statues, regulations, codes and standards in its
performance of Services.

21. Communicating with Governmental Agencies. Notwithstanding anything to the
contrary in this Agreement, the Consultant shall provide the City with notice before
communicating with any governmental agencies about any information related to the Services.
The City shall be provided with the opportunity to direct all communications with governmental
agencies.

22.  Governing Law; Jurisdiction. This Agreement shall be governed and construed
by the laws of the Commonwealth of Pennsylvania without regard to its principles of conflicts of
law. EACH PARTY IRREVOCABLY CONSENTS TO THE EXCLUSIVE JURISDICTION
AND VENUE OF THE STATE COURTS LOCATED IN THE COUNTY OF BERKS,
COMMONWEALTH OF PENNSYLVANIA, AND IRREVOCABLY AGREES THAT ALL
ACTIONS OR PROCEEDINGS BETWEEN THE PARTIES, INCLUDING, BUT NOT
LIMITED TO, THOSE ACTIONS OR PROCEEDINGS RELATING TO THIS AGREEMENT,
SHALL BE LITIGATED IN SUCH COURT.

23. Entire Agreement. This Agreement (including its exhibits) constitutes the entire
agreement of the parties pertaining to the subject matter hereof and merges all prior negotiations
and drafts of the parties with regard to the transactions contemplated herein. Any and all other
written or oral agreements existing between the parties hereto regarding such transactions are
expressly canceled. In the event of any conflict between this Agreement and any of the exhibits
attached hereto, the terms of this Agreement shall govern.

24. Alterations, Modifications or Additions of the Services.

@ The Services will be under the supervision of the City or its authorized
representatives, agents or other consultants. In the event the Consultant determines that any
alteration, modification or addition to the Services is warranted (“Additional Services”), the
Consultant shall submit a proposal to the City setting forth in reasonable detail the scope of such
Additional Services, the estimated time and price of performing the Additional Services and any
potential impact on the then-existing Services and any fees related thereto. The Consultant shall
obtain the prior written approval from the City before performing any Additional Services. The
Consultant shall not be entitled to additional compensation for any work or materials associated
with Additional Services unless it received such approved. If approved by the City, the Consultant
shall perform or cause to be performed such Additional Services in accordance with the terms of
this Agreement.

(b) The City shall pay the Consultant all compensation earned in the
performance of Additional Services in accordance with Paragraph 4.
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25.  Waiver. No provisions hereof may be waived except by an agreement in writing
signed by the parties. A waiver of any term or provision hereof shall not be construed as a waiver
of any other term or provision hereof.

26. Binding Effect. This Agreement shall bind and inure to the benefit of the parties
hereto and their respective successors, heirs and permitted assigns.

27.  Assignment. This Agreement is a personal service contract and may not be
assigned by the Consultant without the prior written consent of the City.

28.  Third Party Beneficiaries. The parties acknowledge and agree that the City shall
be named as a third party beneficiary of any and all agreements by and between the Consultant and
any of its Subconsultants and the City shall have the rights of enforcement and remedies against
the Consultant’s Subconsultants as are available to the City hereunder. Furthermore, the parties
acknowledge and agree that none of the City’s obligations and duties under this Agreement shall in
any way or manner be deemed or construed to create any obligation of the City to any person or
entity other than the Consultant. The parties also acknowledge that the City shall be deemed a
third party beneficiary of this Agreement and shall be entitled to rely on the quality of the Services
rendered by the Consultant.

29. Notice. Any notice required or permitted to be given under this Agreement shall be
in writing and shall be deemed to have been sufficiently given for all purposes when presented
personally to such party or sent by certified or registered mail, return receipt requested, or by
facsimile transmission with confirmation, to such party at its address set forth below:

If to the City: Stan Rugis, Deputy Director
815 Washington Street
Reading, PA 19601
Email: Stan.Rugis@readingpa.gov

If to the Consultant: Patrick J. Guise, CVO
1818 Market Street, 16th Floor
Philadelphia, PA 19103
Email: pjguise@mccormicktaylor.com

30.  Severability. The invalidity or unenforceability of any provision of this Agreement
shall not affect the validity or enforceability of the remaining provisions (including any remaining
provisions within the same numbered paragraph), unless the absence of such invalid or
unenforceable provision materially and adversely affects the right or obligations of either party
hereto.

31.  Survival. In the event of any termination of this Agreement, Sections 9, 10, 11, 13,
14, 31 hereof shall survive and continue in effect and shall inure to the benefit of and be binding
upon the parties and their legal representatives, heirs, successors, and assigns.
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32. Background. The Background Section of this Agreement is expressly incorporated
into the substantive provisions of this Agreement and shall be binding upon the parties as if
expressly contained in the body of the Agreement.

33. Drafting of Agreement. The parties hereto acknowledge that each has participated
in the drafting of this Agreement and the parties hereto expressly waiver the defense of contra
proferentum, i.e., that this Agreement or any portion of this Agreement may be construed against
any party as the drafter thereof.

34. Exhibits. Unless otherwise indicated, references to this Agreement shall be
interpreted to include the main body of this Agreement and the Exhibits. In interpreting this
Agreement and resolving any conflicts, inconsistencies, discrepancies or ambiguities between
and/or within this Agreement and the Exhibits attached hereto, the main body of this Agreement
takes precedence over the Exhibits. Any conflict, inconsistency, discrepancy or ambiguity of the
scope of services shall be resolved in favor of the performance of the greater degree, quantity or
quality of services (as determined by the City).

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by
their duly authorized representatives as of the date first written above.

Attest: City of Reading:
DocuSigned by: DocuSigned by:
44444444444444444 y. YUDBUZO0EZTCOY4 DD
Name: Eddie Moran
Title: Mayor

McCormick Taylor, Inc.:

DocuSigned by:

By:@ﬁ%&

Name: Patrick™J. Guise
Title: Chief visionary officer
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Exhibit A

Scope of Services
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REQUEST FOR PROPOSALS 2021-2024

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE
CITY OF READING’S 2021-2024 LFT FUND TO PLAN ALL
ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENACE
AND ADA COMPLIANCE

READING, PENNSYLVANIA
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Introduction
The City of Reading, Pennsylvania is seeking proposals from qualified firms to provide:

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE 2021-2024
CITY OF READING’S LFT FUND TO PLAN ALL ROAD CONSTRUCTION, PAVING,
BRIDGES, PREVENTATIVE MAINTENACE AND ADA COMPLIANCE

(the “Project™); is a three (3) year contract to assist the City to plan and implement the LFT Fund
to include Preliminary / Final Design, Right of Way, Utilities, Detour, etc. Additionally, Bid
Assistance and Construction oversite to include CM/PM and CA with ACTIVE Inspection
assistance for the 2021-2024 calendar years. This services contract shall include any and all
aspects of road reconstruction, paving, bridges, preventative maintenance and ADA compliance.
(the “Project”). The Services contract will be funded by the City’s Liquid Fuels Fund. The
Consultant shall provide the deliverables and other related services noted in the Scope of Work in
accordance with PennDOT Liquid Fuels Fund guidelines and as prescribed by the City of Reading.

All costs incurred for submitting responses to this RFP by proposing firms are considered by the
City to be marketing costs required in order to select a firm to perform this work, and the City
will not reimburse any costs incurred.

Pre-Proposal Conference

There will be no pre-proposal meeting for this project.

Proposal Submission

Proposals are to be submitted through PennBid as discussed in the following pages no later than
3:00 p.m., prevailing time, on March 11, 2021.

Scope of Work

Understanding this is a very comprehensive, aggressive plan; the selected consulting firm (the
Consultant) shall provide a three (3) year service for Engineering, to include but not limited to
Preliminary / Final Design, Right of Way, Utilities, Detour, etc. Additionally, the Consultant
shall provide assistance in all phases of the Bid, to include but not limited to Submittal Review
and Construction oversite with CM/PM and CA with ACTIVE Inspection assistance and all
requested Services, as-needed to assist Public Works with the “Project”.

It is the intent for multiple construction projects to be performed in each calendar year!

*** All paving, ramps and sidewalk design work, et al; shall be in accordance with the most
current Pennsylvania Department of Transportation (PennDOT) publications and guidance.

As examples: The Consultant will be required to prepare construction drawings and technical
specifications to indicate the locations for the paving of street and the installation of ADA
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compliant curb ramps at all required street intersections within the street sections scheduled for
paving. The paving design may include mill and overlay maintenance and/or full depth
reconstruction as conditions warrant. The Consultant will prepare final design ramp construction
designs will be provided by the Contractor. The crosswalk markings at the intersecting streets
shall be included in the Contractor’s design to the extent needed to satisfy ADA accessibility
requirements. The engineering design will require the City Engineer’s approval prior to
installation.

The Project will include the City streets listed tentatively listed below planned to be constructed
in the 2021 construction year. The remainder of the street list shall be constructed in 2022 with
additional street construction recommendations in 2023/2024 and 2024/2025.

6" Street — Spring to Canal St

McKnight St. — Robeson to Windsor St.

Front St. — Walnut to Windsor St.

Church St. from Woodward St. south to Court St.

Windsor St. — Lincoln to Front St.

Penn St. — 800 and 1000 blocks

River Road — 2000 to 2500 blocks

Riverdale Roads — Colston St., High St., Denton St.

E. Wyomissing Blvd. — Hancock Blvd to Museum Rd.

Hancock Blvd. — Lancaster Ave. to Liggett Ave. (but not including the intersection)
Liggett Ave./Hancock Blvd Intersection Reconstruction Project
N 12" Street - 1300 block Reconstruction

FrAS- " I@MmMOO®p

The Consultant shall coordinate with the City’s project manager by making regular
communications throughout all phases of the Project, including look-ahead items and project
updates.

The Final Design phase shall be completed within 20 calendar days from the approval of the
Preliminary Engineering phase.

The City would like to award a construction contract is scheduled for in April 2021 with the
completion by the end of the 2021 construction season. The Consultant shall provide the above
design phase and bid phase, and construction phase Services as described above and coordinate
with the City Team.

During the construction phase, the Consultant shall assist the City with technical support for
submittal reviews, field change orders, contract change orders, RFI responses, payment
applications and other technical items required to properly complete the construction contract.
The Consultant shall assist with the preparations of design modifications during the construction
phase where necessitated by changed site conditions.

Deliverables for 2021-2024:

Services shall include the following deliverables. The Consultant shall prepare an engineering
design report to be used to develop the design of the Project through the 2024 calendar year. The
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report shall analyze the existing conditions of each street in the Project using core sampling and
engineering judgement. The report shall make recommendations for rehabilitation and repairs
within the Project budget limitations.

Preliminary Engineering and Final Design construction drawings and technical specifications
shall be prepared for review and acceptance by the City prior to bidding. The deliverable shall
be submitted in digital format: MS Word for the specifications and pdf for the drawings.
Communications shall be made via email, telephone and Zoom meetings. Person to person
meetings are be included as safety conditions allow. The Consultant shall include sufficient time
in their proposal to gain a good understand the project and the stakeholders involved, and to
closely assist the City PM with the technical execution of the Project.

The Consultant shall be PennDOT prequalified, and shall utilize PennDOT highway design and
construction standards to the fullest extent applicable to this project. Technical specifications
shall be prepared for all elements of the design including any special conditions that would
apply. The final construction drawings and technical specifications shall be prepared for
incorporation into the City’s Contract Document package for the construction of the 2021-2024
Project. The City will incorporate these documents into the City’s standard front end contract
document package and will manage the advertisement and procurement of the construction
contract using the PennBid procurement system.

Available Background Information

Technical documents associated with the Project will be made available by the City to the
Proposers.

In addition, each Proposer must submit in its Proposal a list detailing the specific information,
records and documents it will need from the City to perform the Project.

Project Schedule

The Selected Consultant shall begin work within ten (10) days of the City’s issuance of a Notice
to Proceed. The initial activities of the Selected Consultant shall be to work with the City to review
the Project schedule and budget to develop and present a workable approach to the City.

Assignment of Key Staff

The key member(s) of the consultant’s staff must be identified and assigned to the project for the
duration of the contract, unless the City of Reading agrees in writing to modify the assignment.
If a key member leaves during the course of the contract, the City must be notified immediately,
and the contractor must submit the replacement’s name and credentials for approval by the City
prior to that person starting work on the contract.

Use and Qualifications of Subcontractors
The City recognizes that subcontractors may be required or desired to design engineering

components of the project. For each selected subcontractor proposed to be used by the firm,
please provide details of the expertise and scope being provided by the firm as well as the firm’s
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relevant experience and depth of qualified personnel as it relates to the project. This shall be no
more than one page per subconsultant or firm. In the event that a firm is being selected based
upon an individual who will be performing the majority of the work for the firm, please state this
and provide this page of information related to this individual’s experience as a key project team
member, not the firm’s experience.

In the event subcontractors are proposed to be used, they will be required to complete the
attached Subcontractor Surety Agreement within ten days of the award of the contract.

Records Retention and Confidentiality

The successful firm shall maintain all records for ten (10) years after final payment on the
contract and any and all other pending matters are closed. After the ten (10) year retention
period, the City shall have the option to take possession of the work papers, reports, plans,
permits and documents, electronic and / or hard copy, whenever the successful firm decides to
dispose of them. The successful firm shall notify the City in writing prior to any disposal of
documents related to this contract.

All reports, information, data, etc., furnished by the City to the proposing firm shall remain
confidential and shall not be released to any individual or organization without the prior written
approval of the City.

Quialification Criteria

The response to this RFP shall incorporate adequate information as detailed below for the City’s
selection committee to evaluate the firm’s ability to meet the design needs specified in this
proposal. To expedite the review process, please organize the technical information in the order
listed below with the submission being concise. This technical evaluation for professional
services is strictly for firm and personnel qualifications so DO NOT include a rate sheet with this
part of the submission.

Please provide the time and material project cost as well as the applicable rate sheets in a
separate sealed package simultaneous to the technical proposal. The technical proposal will be
evaluated by the committee first with the project cost being opened later and included in to the
rating criteria.

City of Reading

Attn: Tammi Reinhart, Purchasing Coordinator
Purchasing Office

815 Washington Street, Room 2-45

Reading, PA 19601-3690
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The response shall address firm specific information followed by personnel, reference projects,
and local presence as detailed below:

Provide general firm information including location of headquarters, number of offices,
total number of employees, number of technical staff geographic location of project’s
primary client contact, and numbers of years firm has been performing similar site design
projects.

Provide a comprehensive list of similar recent projects Provide at least five project
references in the past ten years. Details shall include: client name, client contact
information, project location, key personnel, duration of project or portion of project if
project involves other work beyond this scope, and projected and actual cost.

Indicate number of projects currently under contract.

Identify selected key team personnel with relevant qualifications and certifications as
well as firm tenure.

In the event of any proposed subcontractors, please provide details of the expertise and
scope being provided by the firm as well as the firm’s relevant experience and depth of
qualified personnel as it relates to the project.

Indicate the firm’s experience with the City of Reading as well as clients in Berks
County, Pennsylvania in the past ten years by client and contact information, type of
project, and project and firm scope. Indicate the firm’s relevant utility engineering in
adjoining counties in the past ten years by client and contact information, type of project,
and project and firm scope.

Provide a sample contract and terms for review by the City and its legal counsel.

Questions Regarding Specifications or Proposal Process

To ensure fair consideration for all firms, the City prohibits communication to or with any City
department director, division manager, employee, or agent during the submission process with
the exception of those questions relative to interpretation of specifications or the proposal
process. Such communications initiated by a firm may be grounds for disqualifying the
offending firm from consideration for award of the proposal and/or any future proposal.

No interpretations of the meaning of the RFP documents will be made to any bidder orally.
Every request for such interpretation shall be in writing to the City of Reading Purchasing Office
via the Penn Bid Procureware website (PennBid.procureware.com), must be received in writing
prior to February 23, 2021.
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Any and all such interpretation will be in the form of an Addendum to the Contract Documents
and will be posted to the PennBid website no later than March 3, 2021.

Evaluation and Selection Process

Firms shall submit a response to this RFP by 3:00 pm, prevailing time, on March 11, 2021. The
City will employ a selection committee that includes technical and non-technical personnel. The
goal of this RFP is to select the best suited firm(s) using a quantitative ranking system followed
by the interview of selected firm(s), if determined by the committee to be necessary. This
process and the number of firms interviewed may be adjusted based upon the responses received,
their evaluation, and the City’s desires.

Until the final firm selection, negotiation, award, and contract execution all contact with the City
of Reading regarding this topic is to be directed to the Purchasing Coordinator or the designated
legal counsel finalizing contractual details. Failure to comply with this request will result in the
disqualification of the firm for further consideration.

The City and its designated committee will evaluate all proposals, determine whether oral
discussions with individuals, firms, or organizations are necessary, and select the firm best
qualified to perform the scope of work. A qualification based selection process will be used.
Qualifications will outweigh all other considerations.

The evaluation will be based upon the following areas in no particular order:

Firm Qualifications and Experience
Staff Qualifications and Experience
Relevant Project References
Project Team

Responsiveness to RFP
Disadvantage Business Enterprise
. Price

The City may choose to conduct interviews with finalists after the initial review of proposals are
complete. If interviews are conducted, finalists will be contacted individually by the Purchasing
Coordinator’s office.

During the entire selection process, the firms shall only contact the Purchasing Coordinator
regarding details of the work to be performed unless otherwise authorized. This will minimize
missed information and duplication of effort.

The City has the responsibility to negotiate the most favorable cost terms and conditions to the
City. The City will begin negotiations with the highest ranked firm and develop a final work
scope and refine compensation. The negotiating process may involve one (1) or more RFP
responses and may continue until the award of the contract. All proposals will become part of
the official file on this matter without obligation to the City of Reading.
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The City of Reading Purchasing Policy allows the City to base its selection on professional
qualifications, experience, and familiarity with the nature of the service to be provided.

Authorization of Invitation

Avrticle VII1, Section 801 (b), of the City of Reading City Charter, gives the City the ability to
engage independent consultation to represent or advise on specific individual matters. This
section further states that representation must be secured by the Request for Proposal (RFP)
process. The City of Reading Purchasing Policy recognizes and states that the awarding of a
contract for professional services cannot be based solely upon the selection of the lowest bidder.
Emphasis is placed on factors such as professional qualifications, experience, and familiarity
with the nature of the services to be performed.

This RFP is issued by the City of Reading. Any questions or clarifications concerning the RFP
shall be directed to the Purchasing Coordinator.

All requests for additional information concerning the RFP process, acceptance and approval of a
contract must be issued in written form by the same time as technical questions. Responses to all
questions will be issued to all prospective proposers in the form of an addendum as discussed
above.

Preparation of Proposals

Firms are expected to examine any specifications, schedules or instructions included in the RFP
package. Failure to do so will be at the firm’s risk.

The applicant shall submit the requested information in a complete and concise manner within
the page limitations discussed.

Proposals are to be prepared simply, providing a straightforward and concise description of the
successful firm’s, person’s, or subcontractor’s capabilities to satisfy the requirements of this
proposal. Emphasis should be on completeness and clarity of content.

If erasures or other changes appear in the proposal, each erasure or change must be initialed by
the person signing the submittal.

Receipt of amendments or addenda by a firm must be acknowledged on the appropriate City
form and included in the proposal.

Ownership of all data, material, and documentation originated and prepared for the City pursuant
to the RFP shall belong exclusively to the City and be subject to public inspection in accordance
with the Freedom of Information Act and Pennsylvania Right to Know Act. Trade secrets or
proprietary information submitted shall not be subject to the public disclosure; however, the firm
must invoke this protection in writing. The proprietary or trade secret material submitted must
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be identified. The classification of an entire proposal, line item prices and/or total proposal prices
as proprietary or trade secret is not acceptable and will result in rejection and return of proposal.

Modification or Withdrawal of RFPs

An RFP that is in the possession of the Purchasing Coordinator may be amended by telegram,
letter, or fax transmission bearing the signature or name of the person authorized for bidding,
provided said request is in writing and properly signed or by telegram and is received at least two
(2) hours prior to the time and date of opening. The communication shall not reveal the RFP
price but should indicate the addition, subtraction or other change in the RFP.

An RFP that is in the possession of the Purchasing Coordinator may be withdrawn by the firm in
person, by fax, or by written request provided said request is in writing and properly signed or
by telegram and is received at least two (2) hours prior to the time and date set for the opening.
Request by telegram must be confirmed in writing, properly signed, which must be delivered
within twenty-four (24) hours of the time and date set for the opening. No proposals may be
withdrawn for a period of one hundred twenty (120) days following the formal opening and
receipt of proposals by the City of Reading.

Right to Reject Proposals

Submission of a proposal indicates the acceptance by the firm of the conditions contained in this
RFP unless clearly and specifically noted in the proposal submitted and confirmed in the contract
between the City of Reading and the firm.

During the advertising process through the final firm selection and contract execution by both
parties, any contact by proposing firms with any City representative, other than the Purchasing
Coordinator, concerning the RFP is prohibited. Any such unauthorized contact may cause the
disqualification of the firm from this procurement action.

The City of Reading reserves the right without prejudice to reject any or all proposals in whole
or in part. It also reserves the right to waive any technical defects or minor irregularities, which
in its discretion, is in the best interest of the City. The City further reserves the right to seek new
proposals when such a procedure is reasonably in the best interest of the City to do so.

The City will not pay for any information required in the RFP, nor is liable for any cost incurred
by a firm in responding to an RFP.

Disposition of Proposals

All proposals submitted in response to the RFP become the property of the City and will not be
returned to unsuccessful firms.

10
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Minority and Women Business Enterprises

The City notifies all firms that minority and women business enterprises will be afforded full
opportunity to submit proposals in response to this RFP and will not be discriminated against on
the basis of race, color, national origin or ancestry. Firms hereby agrees that upon the award of
the contract, the firm will not discriminate against any person who performs work because of
race, religion, color, sex, national origin or ancestry.

If the individual, firm or organization qualifies under any of these categories, the individual, firm
or organization shall set forth the basis so that the City of Reading can determine which
categories (s) are applicable.

Minority owned business firm
Woman owned business firm
Labor surplus area business firm
Section 3 business firm

The Offeror must insure that employees and applicants for employment are not discriminated
against because of their race, color, religion, sex, national origin, disability, or familial status and
those requirements of Section 3 of the Housing and Urban Development Act of 1968, as
amended, are met.

Equal Employment Opportunity
During the performance of this Contract, the firm agrees as follows:

e The firm will not discriminate against any employees or applicant for employment
because of race, color, religion, sex, or national origin. The firm will take affirmative
action to ensure that applicants are employed, and that employees are treated during
employment, without regard to race, color, religion, sex, or national origin. Such action
shall include, but not be limited to, the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. The
firm agrees to post in conspicuous places, available to employees and applicants for
employment, notices which may be provided by the City of Reading setting forth the
provisions of this nondiscrimination clause.

e The firm will, in all solicitations or advertisements for employees placed by or on behalf
of the firm, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, or national origin.

e In the event of the firm’s noncompliance with the non-discrimination clauses of this
Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended in whole, or in part and the Proposer may be declared
ineligible for further City of Reading contracts.

11
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e The firm will include the provisions of these paragraphs in every subcontract or purchase
order unless exempted.

Employment of Certain Persons Prohibited

No person who, at the time, is serving sentence in a penal or correctional institution shall be
employed on the work covered by this Contract.

Subcontracts

Joint proposals by multiple firms are allowed, and even encouraged if deemed necessary to
balance new ideas and directions with the realities of the enabling statutes. However, the firm
will not be allowed to subcontract work under this contract unless the subcontractor and its scope
of work is clearly defined and outlined within the proposal or written approval is granted by the
City of Reading. The subcontractor, as approved, shall be bound by the conditions of the
contract between the City and the selected firm. The authorization of a subcontractor is to
perform in accordance with all terms of the contract and specifications. All required notices,
work orders, directives, and requests for emergency services will be directed to the selected firm.
All directions given to the subcontractor in the field shall bind the selected firm as if the notice
had been given directly to the selected firm. Should the firm elect to use any subcontractors,
they are to provide a payment bond as included in the following forms.

Independent Proposal

The parties hereto expressly agree and understand that the successful firm may not be an
employee or agent of the City of Reading in any sense. Furthermore, the successful firm may
not be affiliated with any chemical, technology, process, vendor, or manufacturer related to
wastewater treatment. Any and all potential conflicts of interest should be brought to the City’s
attention immediately. Contracts may be terminated should the situation warrant such action.

Execution of Contract

The contract will be drafted by the City and executed by both the City and the successful firm.
Incorporated into that contract will be this Request for Proposal for Professional Services and the
Proposal accepted by the City.

The successful firm shall, within ten (10) calendar days after mailing of contract documents by
the City to the Principal, enter into contract with the City.

The contract, when executed, shall be deemed to include the entire agreement between the
parties; the firm shall not base any claim for modification of the contract upon any prior
representation or promise made by the representatives or the City, or other persons. All
attachments are considered as part of this document.

12
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Contract Alterations or Modifications

This contract will be under the direct supervision of the City and/or its authorized
representatives. Any alterations or modifications of the work performed under this contract shall
be made only by written agreement between the firm and the City’s authorized representatives
and shall be made prior to commencement of the altered or modified work. No claims for extra
work or materials shall be allowed unless covered by written agreement.

Manner of Payment

The successful firm will submit monthly invoices to the City of Reading before the payment of
services. Those invoices shall be submitted to the Parks Department of Public Works
Department of the City of Reading. Upon receiving the requisite authorizations, the City of
Reading will process the successful firm’s invoices less retainage and forward payment by
check. The City requires the firm to provide detailed monthly status reports by the 15th of each
month that discuss the firm’s activities throughout the prior calendar month. This should also
include any problems encountered as well as areas where a regulatory response is required or
modifications are required due to a regulatory response and all areas impacted. Invoices
received for payment prior to the receipt of the monthly status report will not be processed until
receipt of the report.

Contract Termination

The City shall have the right to terminate the contract or any part thereof before the work is
completed in the event:

e Previous unknown circumstances arise which make it desirable, in the best interest of the
City, to void the contract.

e The firm does not adequately comply with the specifications of the RFP or of the
contract.

e The firm refuses, neglects, or fails to supply properly trained or skilled supervisory
personnel, personnel, and/or subcontractors, or proper equipment.

e The firm neglects to carry out the directions of the City.

e The firm in the judgment of the City is unnecessarily or willfully delaying the
performance and the completion of the work.

e The firm refuses to proceed with work when and as directed by the City.

e The firm abandons the work.

Rights upon Termination of Contract
Upon termination of the contract, the successful firm shall transfer, assign and make available to
the City all property and materials in the firm’s possession or subject to the firm’s control that

are the property of the City, subject to payment in full of amounts due to this contract.

Upon termination, the successful firm agrees to provide reasonable cooperation in arranging the

13
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transfer or approval of third party’s interest in all contracts, agreements and other arrangements,
and all rights and claims thereto and therein following appropriate release from the obligations
therein.

Dissemination of Information

During the term of the resulting contract, the successful firm may not release any information
related to the services or performance of services under the contract, nor publish any reports,
studies, or documents relating to the City of Reading, the account, or performance of services
under the agreement without prior written consent of the City; and shall indemnify and hold
harmless the City, its officers, agents, and employees from all liability which may be incurred by
reason of dissemination, publication and distribution, or circulation, in any manner whatsoever,
of any information, data, documents, or material pertaining to the City, the account, or the
contract by the firm or its agents or employees.

Ownership and Use

Firm shall ensure, to the fullest extent possible under law, that the City shall own any and all title
and interest in and to, including copyrights, trade secret, patent and other intellectual property
rights, with respect to any copy, photograph, advertisement, music, lyrics, or other work or thing
created by firm or at the firm’s direction for the City pursuant to this contract and utilized by the
City.

Special Conditions

It is the objective of this RFP to solicit proposals for a firm to perform professional services as
described above.

It is the City’s intent that this RFP will encourage competition. It shall be the proposer’s
responsibility to advise the City in writing of any language, requirements, specifications, etc., or
any combination thereof that inadvertently restricts or limits the requirements stated in this RFP
to a single source. Such notification must be received by the Purchasing Coordinator no later
than one week prior to due date.

The City of Reading Purchasing Policy gives the ability to award a contract for professional
services to be based solely on professional qualifications, experience, and familiarity with the
conditions.

Quialifications

Each firm is requested to designate and name a qualified representative who shall be the contact
with the designated City representative. This representative shall oversee all activities regarding
the subject matter of this RFP if he/she or his/her firm is selected.

The desired experience and technical requirements for the submission are detailed above in the
Scope of Work. The successful firm shall be responsible for personnel, supplies, equipment, and

14
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local travel cost. The successful firm may bill the City for actual costs for additional tasks
requested and authorized in writing by the City.

Indemnification

Successful firm hereby undertakes to indemnify and hold the City harmless from all losses, costs,
damages and fees arising out of or in any manner connected with the successful firm’s
performance of this agreement. Indemnification as herein provided for will be incorporated into
the contract with the successful firm.

Insurance

The successful firm shall assume and be liable for all blame and loss of whatsoever nature by
reason of neglect or violation of any Federal, State, County or Local laws, regulations, or
ordinances; the firm shall indemnify and hold harmless the City of Reading from all suits or
actions at law of any kind whatsoever in connection with this work and shall if required by the
City, produce evidence of settlement of any such action before final payment shall be made by
the City. The selected firm shall protect the City, its agents, and employees, from any litigation
involved in this contracted work. The firm’s Liability Insurance Certificate shall include the
hold harmless clause and shall be filed with the City of Reading. All subcontractors must also
furnish copies of their liability insurance certificates to the City. No subcontractor will be
allowed to perform any work under this contract by the City unless such certificates are
submitted to and approved by the City beforehand.

Insurance Limits Requirements

The City requires the following insurances and limits as a minimum for a firm being considered
for this project. The detailed listing of current insurance coverage in place by type as well as a
listing of places where additional insurance or coverage modification is required based upon this
project’s insurance requirements is to be included in the proposal. All policies shall be in effect
with companies holding an A.M. Best rating of “A-" or better and shall be licensed to do
business in the Commonwealth of Pennsylvania. Due to the nature and the scope of the project,
the City of Reading also requests a copy of the Professional Liability policy to review. Requisite
insurances and limits are as follows:

e Professional Liability — in minimum amounts of $1,000,000 per occurrence and
$2,000,000 aggregate.

e Umbrella/Excess Liability — with limits of not less than $2,000,000 per occurrence and
$2,000,000 aggregate following from underlying liability coverage.

e Worker’s Compensation — Statutory limits in each state in which Service Provider is
required to provide Worker’s Compensation coverage including “All States” and
“Voluntary Compensation” endorsement, and a Waiver of Subrogation endorsement in
favor of the City.

15
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e Comprehensive General Liability — for bodily injury and property damage — including
any liability normally covered by a general liability policy with limits of not less than
$1,000,000 per occurrence and $2,000,000 in the annual aggregate.

e Business Automobile Liability — For owned, non-owned, leased and hired vehicles with a
combined single limit of not less than $1,000,000 for bodily injury and property damage.

e Employer’s Liability — with limits of not less than $100,000 Accident — Each Accident,
$100,000 Disease — Each Employee; and $500,000 Disease — Policy Limit.

Prior to commencement of performance under this proposal and any future executed contract, the
selected firm shall furnish to the City of Reading a certificate of insurance evidencing all
required coverage in at least the limits required herein, naming the City of Reading, its elected
officials, agents, and employees as additional insureds under the Comprehensive General
Liability coverage, and providing that no policies may be modified or cancelled without thirty
(30) days advance written notice to the City of Reading. Such certificate shall be issued to: City
of Reading, 815 Washington Street, Reading, PA 19601. Please forward a certificate of
insurance verifying these insurance requirements.

Taxes

The City of Reading is tax exempt. Tax exemption certificates will be issued to the successful
firm upon request.

The successful firm will be responsible for remitting all Federal, State and Local taxes or
contributions imposed or required under Unemployment Insurance, Social Security and income
tax laws under the Workers’ Compensation Law with respect to this contract.

Observance of Laws, Ordinances, and Regulations

The successful firm shall keep fully informed on all federal, state and local laws, regulations, and
all orders and decrees of bodies having any jurisdiction or authority which in any matter affect
those engaged or employed on the work or which in any way affect the conduct of the work. The
successful firm shall at all times during the terms of this contract observe and comply with all
such laws, ordinances, regulations, orders and decrees in force at the time of the award. The
successful firm shall protect and indemnify the City of Reading and its representatives against
any claim or liability arising from or based on the violation of any such law, ordinance,
regulations, orders or decrees whether by the firm or the firm’s employee. No extension of time
or additional payment will be made for loss of time or disruption of work caused by any actions
against the successful firm for any of the above reasons.

Retention of and Right to Audit Records
The City of Reading shall be entitled to audit the books and records of a firm or any

subcontractor(s) to the extent that such books and records relate to the performance of such
contract or subcontract. Such books and records shall be maintained by the successful firm for a
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period of ten (10) years from the date of final payment under the prime contract and by the
subcontractors(s) for a period of ten (10) years from the date of final payment under the
subcontract unless a shorter period is otherwise authorized in writing by the City.

ALL SUCCESSFUL BIDDERS MUST MEET THE TERMS AND CONDITIONS OF:

2 CFR Part 200 - UNIFORM ADMINISTRATIVE REQUIREMENTS, COST
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS
Section 3 of the Intergovernmental Cooperation Act of 1968

Section 109 of the Housing Act of 1974

Title VI of the Civil Rights Act

Executive Order 11246, Equal Employment Opportunity, if the Contract exceeds
$10,000.

The Fair Housing Act, as amended.

Any program regulations about Conflict of Interest.

Federal Access to Records.

Executive Order 11625 and section 504 of the Rehabilitation Act of 1973.

The American Disabilities Act of 1990.
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NON-COLLUSION AFFIDAVIT
INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT

This Non-Collusion Affidavit is material to any contract pursuant to this bid. According to the
Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require
Non-Collusion Affidavits to be submitted together with proposals.

This Non-Collusion affidavit must be executed by the member, officer, or employee of the
proposer who is authorized to legally bind the proposer.

Bid/Proposal rigging and other efforts to restrain competition, and the making of false sworn
statements in connection with the submission of proposals are unlawful and may be subject to
criminal prosecution. The person who signs the Affidavit should examine it carefully before
signing and assure himself or herself that each statement is true and accurate, making diligent
inquiry, as necessary, of all other persons employed by or associated with the proposer with
responsibilities for the preparation, approval, or submission of the bid.

In the case of a proposal submitted by a joint venture, each party to the venture must be
identified in the proposal documents, and an Affidavit must be submitted separately on behalf of
each party.

The term "complementary bid/proposal™ as used in the Affidavit has the meaning commonly
associated with that term in the RFP process, and includes the knowing submission of proposals
higher than the proposal of another firm, any intentionally high or noncompetitive proposal, and
any form of proposal submitted for the purpose of giving a false appearance of competition.

Failure to file an Affidavit in compliance with these instructions will result in disqualification of
the proposal.
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NON-COLLUSION AFFIDAVIT

State of
County of

, being first duly sworn, deposes and says that:
He/She is of the Proposer that has

(Owner, Partner, Officer, Representative or Agent)
submitted the attached Proposal;

He/She is fully informed respecting the preparation and contents of the attached Proposal and of
all pertinent circumstances respecting such Proposal,

Such Proposal is genuine and is not a collusive or sham Proposal;

Neither the said Proposer nor any of its officers; partners, owners, agents, representatives,
employees or parties in interest, including this affidavit, has in any way colluded, conspired,
connived or agreed, directly or indirectly, with any other Proposer, firm or person to submit a
collusive or sham Proposal in connection with the Contract for which the attached Proposal is
submitted or to refrain from submitting in connection with such Contract, or has in any manner,
directly or indirectly, sought by agreement or collusion or communication of conference with
any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any
other Proposer, or to fix any overheld, profit or cost element of the Proposal price or the Proposal
price of any other Proposer, or to secure through any collusion, conspiracy, connivance or
unlawful agreement any advantage against the City of Reading or any person interested in the
proposed Contract;

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its
agents, representatives, owners, employees, or parties in interest, including this affidavit; and,

Neither the said Proposer nor any of its officers, partners, owners, agents or parties in interest,
have any interest, present or prospective, that can be reasonably construed to result in a conflict
of interest between them and the City of Reading, which the Proposer will be required to
perform.
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| state that understands
(Name of Firm)

and acknowledges that the above representations are material and important, and will be relied
on by the City of Reading in awarding the Contract(s) for which this Bid is submitted. |
understand and my firm understands that any misstatement in this Affidavit is and shall be
treated as fraudulent concealment from the City of Reading of the true facts relating to the
submission of bids for this Contract.

(Name and Company Position)

SWORN TO AND SUBSCRIBED
BEFORE ME THIS DAY
OF , 20

My Commission Expires:

Notary Public
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NON DISCRIMINATION STATEMENT

The undersigned hereby certifies that it shall not discriminate against any employee or applicant
for employment because of race, color, religion, sex, handicap, familial status, or national origin.
The undersigned shall take affirmative action to insure that applicants for employment are
employed, and that employees are treated during employment, without regard to their race, color,
religion, sex, handicap, familial status, or national origin.

BIDDER

TITLE

21
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SUBCONTRACTORS’ SURETY AGREEMENT

THIS AGREEMENT entered into this day of ,20___ byand
between the CITY OF READING, a Pennsylvania municipal corporation, organized and existing
under the Pennsylvania Home Rule Charter Act (hereinafter the “City”).

and

, @ corporation [partnership], organized and existing under the
laws of the Commonwealth of Pennsylvania, with its primary business office located at
, Pennsylvania 19 (hereinafter the “Primary

Contractor”)
and

, a corporation [partnership], organized and existing under
the laws of the Commonwealth of Pennsylvania, with its primary business office located at

, Pennsylvania 19 (hereinafter the “Subcontractor”)
BACKGROUND
A. Whereas, the City and the Primary Contractor have entered into a contract for
professional services related to the renovation of (the “Contract”); and
B. Whereas, it is contemplated that the Primary Contractor will utilize subcontractors in its

completion of the work under the Contract; and

C. Whereas, the City desires to ensure payment to subcontractors utilized by the Primary
Contractor in a prompt and expeditious fashion; and

D. Whereas, it is the desire of the Subcontractor to receive prompt payment for any work
completed by it in furtherance of the Contract.

NOW, THEREFORE, the parties hereto intending to be legally bound hereby agree as
follows:The recitals contained hereinabove are hereby incorporated by reference.

The Primary Contractor hereby agrees to make payment to the Subcontractor within fifteen (15)
days of its receipt of payment from the City which includes payment for services provided by the
Subcontractor.

In the event that the Primary Contractor does not furnish payment to the Subcontractor, pursuant
to paragraph 2 above, the Subcontractor shall notify the City of the Primary Contractor’s failure
to make payment in writing. Upon receipt of such notice from the Subcontractor, the City shall
notify the Contractor in writing of its failure to promptly pay the Subcontractor. Upon receipt of
said written notice from the City, the Primary Contractor shall have seven (7) days to make
payment to the Subcontractor for work completed in connection with the Contract.
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In the event that the Primary Contractor fails to make payment to the Subcontractor within seven
(7) days of the City’s notification to the Primary Contractor, the City shall have the ability and
authority to make payment to the Subcontractor.

In the event that the City exercises its ability to make direct payment to the Subcontractor pursuant
to paragraph 4 above, the City shall deduct the amount of the payment to the Subcontractor from
future invoices submitted by the Primary Contractor.

The Primary Contractor shall have the duty and responsibility for providing executed
Subcontractor Security Agreements to the City for any and all subcontractors to be utilized by it
in furtherance of its duties under the Contract. In the event that the Primary Contractor enters into
an agreement with a new subcontractor after the execution of the Contract and its having supplied
the City with executed Subcontractor Security Agreements, the Primary Contractor shall furnish
the City with an executed Subcontractor Security Agreement within fifteen (15) days of
contracting with the new subcontractor.

In the event that the Primary Contractor fails to execute a Subcontractor Security Agreement with
a new subcontractor it shall be liable to the City for payment of the entire amount of the Contract
between the Primary Contractor and the new subcontractor. Said amount shall be deductible from
future invoices submitted by the Primary Contractor and shall be remitted to the Primary
Contractor less ten percent (10%) (the City’s liquidated damages), upon presentation of an
executed Subcontractor Security Agreement.

All notices and other communications required or permitted to be given to any party under this
Agreement shall be in writing and shall be deemed effectively given in all respects when delivered
if manually delivered, or when delivered as reflected on the return receipt if mailed postage
prepaid, registered or certified mail, return receipt requested, to the address set forth below, or to
such changed address which either party shall have notified the other party in accordance with this
section.

If to City of Reading: City of Reading
c/o
815 Washington Street
Reading, PA 19601

If to Primary Contractor:

If to Subcontractor:
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The provisions of this Agreement are severable. If any provision of this Agreement shall be
found to be invalid or unenforceable in any respect, such provision shall be carried out and
enforced to the fullest extent permitted at law, and any such invalidity or unenforceability shall
not affect the validity or enforceability of any other provision of this Agreement, all of which
shall be fully carried out and enforced as if such invalid or unenforceable provision had not been
set forth herein.

This Agreement shall be construed and enforced in accordance with the laws and decisions of the
Commonwealth of Pennsylvania, as applied to contracts which are to be wholly performed and
entered into within the boundaries of such state.

This Agreement represents the entire agreement and understanding of the parties with regard to

the subject matter contained herein, and supersedes any and all prior written and oral agreements
of the parties relating to such subject matter.
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IN WITNESS WHEREOF, the parties have entered into this Agreement as of the first day
written above.

CITY OF READING

By:

Name:

Title:

Attest:

Name:
Title:
PRIMARY CONTRACTOR

By:

Name:

Title:

Attest:

Name:
Title:
SUBCONTRACTOR

By:

Name:

Title:

Attest:

Name:

Title:
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CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO.1 REP: ENGINEERING AND GENERAL
CONSTRUCTION SERVICES FOR
THE CITY OF READING’S 2021-
2024 LFT FUND TO PLAN ALL
ROAD CONSTRUCTION, PAVING,
BRIDGES, PREVENTATIVE
MAINTENANCE AND ADA
COMPLIANCE

DUE DATE: March 11, 2021
3:00 P.M. Prevailing Time
NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading
by the time and date indicated ABOVE:

Q1.  We have a lot of experience designing, administrating and inspecting municipal
road programs using liquid fuel funds, including ADA ramps. Do we need to be a
PennDot prequalified consultant?

Al.  The Consultant must be listed in the ECMS consultant listing.

Q2. Does the Construction Inspector need to be PennDOT certified?

A2. If the construction is a sub-consultant to the Consultant then no, but it would be
preferred. Include the sub-consultant firm name and qualifications.

Q3. Is there an incumbent for this contract or is it a new effort?
A3.  No incumbent.

Q4.  Arewe responsible for Right-of-Way (R/W) acquisition and is any R/W acquisition
anticipated for the roadway projects in this effort?

A4.  Atthis time and for this RFP the City does not anticipate any ROW acquisition for
these projects. However, please include your qualification and experience for land
rights acquisitions which may be added to the agreement if necessary.

Addendum 1

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA
COMPLIANCE
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Q5.

A5.

Q6.

Ab.

Q7.
AT.

Q8.
A8.

Qo.

A9.

Q10.

Al0.

Addendum 1

Are full construction management services required, or just inspection and
administration?

Full construction management services and part time inspection as needed.

Are the ADA ramps to be fully designed or Design/Build to a contractor? Same
question regarding the crosswalk designs.

The City prefers to have the Consultant provide concept layout drawings showing
the location and arrangement of the curb ramps and crosswalks. The contractor
will provide the sealed final ramp and crosswalk designs, approved by the
Consultant (for the City), with as-builts certified by the contractor and verified by
the consultant. The City has concept ADA ramp and crosswalk drawings for all of
the City intersections that will be available for the Consultant’s use, if deemed
appropriate by the Consultant.

Can you clarify the list of streets which are to be completed in 20217

The list of streets is a goal for the 2021 Paving Project with the intent to start this
list and do as much as possible in 2021 using one or more contractors to achieve
that goal. Please remove the “Liggett Ave. / Hancock Boulevard Intersection
Reconstructing Project” from the list since that project is currently covered under
another engineering agreement.

Can you verify the design schedule?

The proposer shall submit a design schedule. Assume a standard time period for
the construction phases.

Will Traffic Engineering work, including traffic signal updates and permitting, be
included in the scope of work?

Yes, this program will include signal upgrades and related signal permitting as
necessitated by the specific projects. Typically that work includes signal permitting
for the ADA curb ramp upgrades. The signal upgrade designs for the ADA ramps
will be provided by the Contractor’s engineering consultant with guidance and
management from the City’s Consultant.

Can you verify what scope of work we should include in the time and material
project cost estimate?

Provide a scope of work for the approach you propose based on the scope of work
presented in the RFP. The Consultant agreement will utilize the Consultant’s scope
of work.

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA

COMPLIANCE
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Q11. The RFP mentions “Available Background Information”; can you provide any
available technical documents associated with the Project?

All. The associated city documents includes the City’s GIS database information,
previous project drawings and specifications, ADA curb ramps concept drawings,
City standard drawings, Official Topographic Street Map, etc. which will be made
available to the selected Consultant.

Q12. Does the City of Reading require designs performed in Microstation or AutoCAD?
Will CAD files be required to be provided to the contractor?

Al2. Yes, Microstation or AutoCAD will be required to be generated by the Consultant
and provided to the Contractors for their use during construction.

Q13. What is the City of Reading's anticipated annual construction budget?

Al13. Recent paving construction project budgets have typically ranged in size from
$1.5M to $2.5M. The City wishes to increase that spending moving forward.

Q14. Isthere a page limit and font size requirements, is an organizational chart required,
and is there a specific resume format?

Al4. No
Q15. Does the City have a Price/Cost Proposal Template to use?

Al15. No. Use your format and present it so that it can become part of the scope of work
and cost estimate included in the Consultant agreement.

Q16. Should we use PennDOT approved Overhead Rates and Profit Factor Rates?

Al16. No. Thisisa local city agreement and PennDOT payment methods do not apply.

Q17. Ison-site and travel mileage reimbursable?

Al7. Yes, however engineering consultants typically include mileage in the wage rates.
The inspector mileage can be included as a separate billable item. Include all
associated materials and mileage costs in the cost estimate.

Q18. s this professional services engineering RFP requesting only Firm Qualifications?

Al18. No, please submit a defined scope of work and a cost estimate, with a not to exceed
price.

Addendum 1

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA
COMPLIANCE
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Q109.

A19.
Q20.

AZ20.

Q21.

A21.

Is our proposal submission to include standard hourly rates for professionals?

Yes, please include standard wage rates.

Is there a specific cost proposal component of the RFP?
Yes, refer to the RFP, “Qualification Criteria”.
The proposal submission requirements appear to be listed at the top of page 7 of
the RFP which includes 7 specific bulleted items to be included in our proposal.

Please confirm if these are the only submittal requirements.

No, those items are the requirements for the “Qualifications”. Please refer to the
Scope of Work and other parts of the RFP to complete your submission.

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE
BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print)

Authorized Signature

Title

Name (Type or Print)

Date

Addendum 1

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA

COMPLIANCE
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CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO.2 REP: ENGINEERING AND
GENERAL CONSTRUCTION
SERVICES FOR THE CITY OF
READING’S 2021-2024 LFT
FUND TO PLAN ALL ROAD
CONSTRUCTION, PAVING,
BRIDGES, PREVENTATIVE
MAINTENANCE AND ADA
COMPLIANCE

DUE DATE: March 11, 2021
3:00 P.M. Prevailing Time

NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading
by the time and date indicated ABOVE:

Q1. Page 3 notes a 3-year contract, but the dates listed — 2021 through 2024 — amount
to 4 years. Please confirm what years the assignment will cover.

Al. The City’s goal is to pave as many streets as possible this year and next, and to
continue this accelerated paving schedule over the 4 year paving period. The City
will include a Term allowance in the Consultant agreement for a one-year renewal
period, or longer if appropriate and in accordance with the City’s term agreement
policy, in an effort to meet that goal.

Q2.  Page 4 states that the City wishes to award a construction contract in April 2021.
Considering the late March timeframe of selecting a consultant, as well as an
approximate 4-week bid period needed for a project of this magnitude, plus the
need for Preliminary and/or Final design time, will the City issue a revised target
date for putting the 2021 project out to bid? If yes, what is that new target date?

A2. Refer to the Al above. By late July of this year, the City expects to issue a
construction contract NTP to pave as many streets as possible.

Addendum 1

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
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I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE
BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print)

Authorized Signature

Title

Name (Type or Print)

Date

Addendum 1

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA
COMPLIANCE



DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43

Pz McCORMICK gt b
‘ TAYLOR 610.640.3500

mccormicktaylor.com

REQUEST FOR PROPOSA

ENGINEERING AND GENERAL CONSTRUCTION SERVICES
FOR THE CITY OF READING'S 2021-2024 LFT FUND TO
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COVER LETTER 1

600 Eagleview Boulevard = 2nd Floor
? MCCORMICK Exton, PA 19341 = 610.640.3500
‘ TAYLOR mt-exton@mccormicktaylor.com
March 11, 2021

City of Reading

ATTN: Tammi Reinhart, Purchasing Coordinator
Purchasing Office

815 Washington Street, Room 2-45

Reading, PA 19601-3690

RE: Engineering and General Construction Services for the City of Reading’'s 2021-2024 LFT Fund to Plan All Road
Construction, Paving, Bridges, Preventative Maintenance and ADA Compliance
McCormick Taylor, Inc. - Federal Identification No. 23-1683759

Dear Ms. Reinhart:

We would like to thank you and City of Reading for considering McCormick Taylor, Inc. as a consultant to provide Professional
Services for the 2021-2024 Liquid Fuels Tax Fund projects. We are pleased to present our proposal which summarizes our
personnel’s experience in planning all road construction, paving, bridges, preventative maintenance, and ADA compliance. We
have additionally included project samples and client references which will attest to our work. We welcome the opportunity to
demonstrate that McCormick Taylor, Inc. has the staff and technical expertise to fulfill the City of Reading’s needs.

Established in 1946, McCormick Taylor, Inc. is a full-service engineering firm with extensive experience in providing project
management, engineering services, and planning services to municipalities throughout Pennsylvania. We take immense
pride in the long-term relationships developed with numerous clients who value McCormick Taylor's responsiveness and
professionalism.

As you read this proposal, we hope to make three main points of consideration that validate McCormick Taylor's qualifications
to the City of Reading:

1. Our Exton Municipal team is regularly responsible for providing the requested Professional Services to municipal and
county clients in Berks, Chester, Delaware, and Montgomery County. Our experience allows us to provide quality program
management and products.

2. McCormick Taylor is a full-service engineering firm equipped with personnel who regularly provide project management
services, engineering services, and bidding services to local municipalities which allows McCormick Taylor to see projects
through from start to finish.

3. Our team contains staff members that can be reached 24/7. These professionals have valuable construction knowledge
and can be readily available for site meetings and field inspections.

We encourage you to contact the enclosed references who will testify to our record of accomplishments and service to
local municipalities. Should you have any questions or require additional information, please do not hesitate to contact
Susan Guisinger-Colon by phone at 484.873.2110 or by email at smguisingercolon@mccormicktaylor.com.

Thank you for your consideration.

a <
James-C-Wiggans, PE = Chief e-‘ﬂ e Officer
McCormick Taylor, Inc. = P: 215.592.4200 = F: 215.592.0682
jcwiggans@mccormicktaylor.com

N\
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FIRM PROFILE 3

FIRM PROFILE

ABOUT McCORMICK TAYLOR

McCormick Taylor is a full-service consulting firm, specializing
in engineering, planning, environmental, project management,
and communications. McCormick Taylor can provide the City of
Reading with the personalized attention of a small engineering
firm with valuable resources that can only be provided by
a large regional consultant. The company is headquartered
in Philadelphia, PA, and has over 400 employees spread
throughout 17 offices in Pennsylvania, New Jersey, Delaware,
Maryland, Virginia, South Carolina, North Carolina, and Florida.
McCormick Taylor has consistently been named among the
Top 500 Engineering and Top 200 Environmental Firms in the
Engineering News Record’s (ENR) Industry Rankings.

Opened in 2000, McCormick Taylor's Exton office has been
recognized for providing a unique mix of services to townships,
boroughs, and counties, with emphasis on municipal, bridge,
highway, and traffic engineering as well as construction
management and inspection to support these disciplines.
Most notably, the Exton office provides program management
and administrative services for transportation systems to
various counties and municipalities within the Southeastern
Pennsylvania region. McCormick Taylor has been providing
engineering services to counties and muncipal clients for over
30 years.

To further enhance McCormick Taylor's capabilities, we
have partnered with American Engineers Group, LLC (AEG).
AEG is a professional consulting firm and a comprehensive
MBE/DBE/SDB/SBE-certified organization that will provide
geotechnical engineering and surveying services. Corporate
operations function from their headquarters in Phoenixville,
Pennsylvania, with additional offices located in Harrisburg
and Philadelphia, Pennsylvania and Largo, Maryland.

EXTON TECHNICAL STAFF

= Bridge Inspectors: 5

= CMCl: 4

= Highway Engineering: 7

= Structural Engineering: 2
= Systems and Operations: 1

= Traffic Engineering: 2

PRIMARY CONTACT

To ensure the City's needs and requirements are met, we

have selected the following Professional Engineer as the
Lead Contact:

Susan Guisinger-Colén, PE,
LEED AP

Assistant Director,
Transportation Engineering

P: 484.873.2110
E: smguisingercolon@
mccormicktaylor.com

Ms. Guisinger-Colén has over 24 years of experience
designing and managing a wide variety of highway and
bridge projects in Pennsylvania. She is responsible for the
oversight and direction of McCormick Taylor’s Exton office. In
addition to her management experience, she is responsible for
overseeing the design of numerous projects, including county
bridge replacement projects, drainage improvements, and
recreation facilities. She is responsible for permit acquisitions
from regulatory agencies, coordinating utility relocations, and
client interactions.

City of Reading = 2021-2024 LFT Fund
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PROJECT UNDERSTANDING 4

PROJECT UNDERSTANDING

City of Reading, Berks County, Pennsylvania is currently

seeking an engineering consultant to assist in the engineering
and general construction for the 2021-2024 Liquid Fuels Tax
Fund projects. The City is responsible for the maintenance
and repair of approximately 132 miles of roadway and six (6)
structures with span lengths greater than 20 feet. In addition
to the significant traffic volumes that many of the City roads
carry, these well-traveled roadways typically have features
such as curbing, sidewalk, ADA ramps, signage, traffic
signals, drainage inlets, underground utilities, line striping, on
street parking and pedestrian crossings that require special
consideration in both design and maintenance. Seeking a
consultant to assist in the management of the City's roadways
is a large undertaking and the selected firm should have
practical experience and technical expertise in a variety of
disciplines including roadway and intersection design, roadway
maintenance, survey, stormwater management, environmental
permitting, asset inventory and management, GPS and GIS
data collection and access, traffic signal design and operation,
ADA compliance, PennDOT and City construction standards,
traffic counting, right of way acquisition and determination,
and parking standards.

McCormick Taylor is known for devising effective and
economical solutions to the challenges faced by local
municipalities and has extensive experience in providing
a wide range of project management and engineering/
planning services on their behalf. We assist our municipal
and county clients by working collaboratively to identify
technical needs, delivery time frames, available funds, and the
concerns of planning partners. We take a flexible approach
to managing these types of contracts, to accommodate

the constantly changing demands and pressures faced by
municipal administration and government. We have extensive
experience in the planning, design, bid package development,
procurement, and construction management of annual
roadway improvement programs in accordance with the
requirements of the Pennsylvania State Liquid Fuels Fund.
This funding source requires the plans and appropriate
forms be submitted to PennDOT Municipal Services to obtain
project approval to expend the monies. McCormick Taylor
has successfully obtained approvals from PennDOT on
numerous projects utilizing Liquid Fuels Tax Funds on behalf
of municipalities and counties. In addition, we have multiple
ADA design contracts for the City of Philadelphia and for
PennDOT. We have also completed the review of design/build
ramps as part of our Montgomery County contract. Through
these contracts, we have designed and reviewed thousands
of curb ramps, each facing different design challenges.
Through our extensive experience, we are confident that we
can offer the City of Reading the expertise needed for the
successful completion of this project from inception through

construction.

In preparation of McCormick Taylor’s response to this RFP,
a field representative visited the City to review the proposed
scope of work as provided. On the next page is a map of
the City of Reading highlighting the work locations and
categorizing conditions as a preliminary assessment of
the proposed roads. Our initial evaluation of the areas has
identified a need for ADA improvements with associated
signal/accessibility upgrades at multiple intersections within
the scope, and significant base repairs or full depth restoration
as part of the roadway rehabilitation work. Several locations

City of Reading = 2021-2024 LFT Fund
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within the scope were noted to have been recently paved in
part, possibly as a result of pavement restoration associated
with utility work.

McCormick Taylor is familiar with the requirements of
infrastructure maintenance and has ample experience assisting
our public sector clients in the management of these critical
assets, including completing a Road Maintenance Planning
Program for Montgomery County. This program included a
systematic plan for the rehabilitation of approximately 75
miles of County Roadways. In addition, we have completed
the Annual Road Programs for Montgomery County, Westtown
Township, Chester County and Media Borough, Delaware
County for several years. Since 2014, we have been able to
assist Montgomery County with repaving 55 miles of County
owned roadways and another 3.08 miles of park entrance
roadways.

Roadways are only one component of the infrastructure that
must be maintained by the City. Based on the Bridges on
Local Route System spreadsheet generated by PennDOT
and data obtained through PennDOT's Bridge Management
System, we understand that the City of Reading owns and
maintains six (6) bridges with span lengths greater than 20
feet. All of these structures are in overall fair condition or
better, based the most recent bridge inspections. Knowing
this, McCormick Taylor can assist the City with reviewing the
priority maintenance items identified in the inspection report
to develop a Bridge Maintenance Program to maintain or

enhance the current condition of the inventory.

Intrinsic to the management of a road and bridge program,
is the forecasting, preparation and management of the liquid
fuels budget for capital equipment, capital projects and the
operating budget including quarterly reports, five-year cash
flow projections, annual performance measures and the
required bond fund projections. This work is likely already
completed by in-house staff, but it is re-assuring to know
that the engineering consultant supporting the department
fully understands the planning and budgeting process. Our
staff works regularly with Finance Departments and has
experience in the liquid fuels audit process and can assist in
meeting the needs of the auditors.

For over three decades, McCormick Taylor has been assisting
local municipalities with infrastructure maintenance, repair,
rehabilitation, and replacement projects. This experience
provides us with the understanding and qualifications

necessary to meet the needs of the City of Reading.

City of Reading = 2021-2024 LFT Fund
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EIDGES, LENGTH 20’ OR GREATER

Weight Limit Condition Rating

"LOCATION /
BRKEY BRIDGE_ID STRUCTURE
NAME"

“FEATURE “FEATURE LENGTH  # “Structure “YEAR  "POST  “Single “Comb > Overall
CARRIED" INTERSECTED" (Feet)  Spans Type" BUILT*  STATUS" (Tons)" (Tons)" T

53607 | 06 7301 0000 0001 ANGELICA PARK ST BERNADINE ST ANGELICA CREEK 36 1 Cor‘ACr"Ce;ec(ElrfecratS“' 2017 OPEN - - N|N|N]| 8| Good 500

5483 | 06 7301 0000 0002 COURT ST.BRIDGE COURT ST. NORFLOK SOTHERN RR 66 1 P/S, | beams 1969 OPEN - -- 71716 |N Fair 2,500

NEAR ALVERNIA

5485 | 06 7301 0000 0004 COLLEGE UPLAND AVENUE | NORFOLK SOUTHERN RR 14 1 P/S, | beams 1988 OPEN - -- 6|1 7| 7]|N Fair 2,500
5486 | 06 7301 0000 0005 | NB PA 183 IN READING FRONT STREET NORFOLK SOUTHERN RR 54 1 P/S, Box beam - adj | 1986 OPEN - - 6| 6|6]|N Fair 5,000
41578 | 06 7301 0000 0006 READING MUSEUM MUSEUM ROAD WYOMISSING CREEK 50 1 Concrete(in place), 1930 OPEN - - N|6|5]|N Fair 4,000
Arch deck - closed
Concr. encased )
5036 |06 2005 0040 0300 5TH ST BRIDGE US 222 BUS NORFOLK SOUTHERN RR 68 1 1936 POSTED 29 40 515 5]|N Fair 8,573

steel, Girder riv/thru

City of Reading = 2021-2024 LFT Fund
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SCOPE OF WORK

McCormick Taylor proposes the following detailed scope of
services that will be provided as part of this contract.

TASK 1 - ROADWAY FIELD VIEWS

McCormick Taylor will perform a detailed site visit to the
11 identified roadways for 2021 to determine the extent of
repairs needed at each project location. Every year after,
the selected roadways will be field viewed to ensure that
the bid documents reflect the site conditions at the time of
the bid package preparation. These field views will inventory
the roadways to identify the existing defects. In addition, the
roadway length and width will be verified for each street,
and any need for additional work such as base repair, curb
repair and/or stormwater management improvements will
be documented on a base map to ensure that all existing
deficiencies are addressed during construction.

During the field views, McCormick Taylor will focus on
that
deterioration. Water infiltration, whether through surface or

drainage conditions may be contributing to road
roadside deterioration, can be a significant factor contributing
to pavement failures, and will be given proper consideration.
Any required repairs identified in the field will be catalogued
and discussed with the City. After review with the City, the
areas of concern will be shared with the design team to
analyze solutions and ensure that all existing deficiencies are

addressed during construction.

Based on the scoping field view completed for the 2021
roadways listed in the RFP, there are a significant number
of ADA ramps located on the roadways identified for
paving. Therefore, all ADA ramps will be inventoried, and
a determination made as to whether or not upgrades are
required to meet current design standards.

TASK 2 - CONCEPTUAL ADA RAMP LAYOUTS

As part of the field view, McCormick Taylor will have identified
all ADA Ramp locations requiring upgrades to meet current
design standards in accordance with PennDOT Publication
72M. Based on the existing site conditions, the type of curb
ramp to be installed will be identified and documented on

a map to be included as a Design/Build component of the

contractor’s contract. Any signal equipment requiring
upgrades will also be identified and included in the bid
tabulation for the contractor’s consideration. Revisions to
the signal plans will be the responsibility of the contractor
once the ADA ramps have been designed to incorporate the
needed signal/accessibility upgrades at each corner of the

intersections.

TASK 3 - UTILITY COORDINATION

At the onset of the project, letters will be sent to all affected
utility owners notifying them that the City will be completing
paving operations and any upcoming utility upgrades or
relocations will need to be completed prior to these operations
being implemented. Coordination with utility companies will
need to be initiated early and often to ensure that the utility
companies can complete all necessary relocations either
prior to or coordinated with the contractor as to not delay the
construction schedule. The biggest impact to existing facilities
will occur when there is a need to relocate signal equipment
as it relates to the installation/upgrades of ADA ramps to
current standards. If pedestrian stub poles are required to
be installed, the foundation may impact an existing utility
requiring coordination be completed on behalf of the City.

In addition, the City could require that any utility work that
results in the opening of the roadway within 5 years after
the completion of the City’s paving project will require either
infrared patching, and half or full width mill and overlay
depending on the utilities’ scope of work.

TASK 4 - PREPARATION OF PLANS AND
SPECIFICATIONS

McCormick Taylor will utilize the City's GIS shape files to
generate a base map for the Road Program and supplemented
to incorporate utilities or other features identified as part
of the field views. These maps will include all necessary
information pertinent to completing the identified repairs on
each roadway included in the Annual Road Program. The
map will identify the limits of work and type of ADA ramp

City of Reading = 2021-2024 LFT Fund
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proposed at each location. Furthermore, existing pavement
markings will be reestablished or upgraded as needed in the
field upon the completion of paving operations.

Specifications for construction will also be included as part
of this task. PennDOT approved items will be utilized for this
project in accordance with PennDOT Publication 408, 2020
Edition and any updates. Specifications will be provided
for any items that deviate from the standard items listed in
Publication 408 or are non-standard items that do not have a
standard specification provided in Publication 408.

The following will be provided to the City as part of this task
to be included in the Bid Package:

a. Roadway Maps
b.  Construction Specifications

c. Bid Form

TASK 5 - MEETINGS & COORDINATION

Collaboration with project stakeholders, including adjacent
property owners, emergency services personnel, and the
City is imperative to ensure that the needs and requirements
of all concerned parties are adequately addressed. Prior to
the scheduled meeting, an agenda or meeting strategy will be
prepared and circulated and as required, handouts covering
each meeting’s topic of discussion will be prepared by
qualified members of our staff. Handouts will include figures,
photographs, text, and other information as necessary to
provide a useful summary of material presented at the
meeting. Clear and concise meeting minutes will be prepared
and distributed to all attendees within one week following all
meetings.

TASK 6 - RIGHT-OF-WAY COORDINATION

If any proposed work associated with the construction
of the ramps is required outside of the legal Right-of-Way,
McCormick Taylor will generate and send a cover letter and
an Authorization to Enter — Waiver of Claim to each affected
property owner as acquisition and/or easements are not
necessary for the installation of ADA pedestrian ramps;
however, authorization to enter the property is required. If the
property owner does not respond, a letter identifying that the

installation of the pedestrian facility will not be made and the
implications it will have on the property owner should a claim
be filed against the City will be sent for further consideration.

TASK 7 - PENNDOT COORDINATION

McCormick Taylor can assist with the City's Liquid Fuels
Program, overseen by PennDOT Municipal Services. Prior
to the start of construction, McCormick Taylor will make the
necessary submissions to PennDOT to obtain the required
project number. The construction plan set, specifications and
cost estimate along with the MS-329 form will be submitted
to PennDOT District 5-0 after the contract is awarded to the
winning bidder. Once a project number has been assigned,
McCormick Taylor is able to assist in the compilation of all
necessary MS-999 forms and project closeout. If the City of
Reading utilizes dotGrants, a PennDOT grant management
system, McCormick Taylor has extensive experience in
navigating the system which will allow us to assist the City
will the submission of all required construction documentation
and project closeout.

TASK 8 - CONSTRUCTION MANAGEMENT AND
INSPECTION

The McCormick Taylor team will provide a qualified full
time construction manager and part time inspector during
the construction phase of projects. We have numerous
qualified inspectors that meet PennDOT TCM, TCIS and TClI
classification requirements per PennDOT's Scope of Work
for Municipal Projects. Based on the timing as well as the
scope of the construction, we will determine the specific
staffing requirements and assignments when the projects are
advertised for construction.

The inspector will keep accurate records of all materials and
workmanship, will take field measurements, prepare as-built
drawings for any field changes, and serve as liaison for the
City of Reading. We will maintain a daily log of construction
activities including extensive photo documentation and inform
the City of our findings. As part of this effort, McCormick
Taylor will complete the following tasks, to ensure that the
City's project is completed successfully, including but not
limited to:

City of Reading = 2021-2024 LFT Fund
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= Pre-Construction = Shop Drawing
Meeting Submission
= Project Scheduling = Prepare Estimates

= Communicate Effectively = Job Progress Meetings

with all stakeholders
= Progress Payments

* Review and approve = Photo Documentation
Source of Supply
= Daily Field

= Materials Acceptance .
Documentation

Testing and Quality

Control = As-Built Drawings
= Ensure Safety Plan is = Conduct Final Inspection
followed . Close-Out

Documentation

Our inspectors are NICET certified, NECEPT certified or
degreed engineers with experience and training in roadway
and bridge construction inspection. The inspector will work
a schedule to match the working hours of the contractor and
will be available to answer questions from the public, City or
contractor. The inspector will consult with the design engineer
when any discrepancies or field changes are encountered.

All of our inspectors are familiar with the PennDOT
construction procedures including project administration
in accordance with PennDOT's Project Office Manual,
sampling and testing in accordance with PTM #1, minimum
specification requirements in accordance with PennDOT Pub
408, PennDOT approved construction materials as listed in
Bulletins #14, 15, 41 and 42, and PennDOT standards for
Bridge Design, Bridge Construction, Traffic, and Roadway.
In addition, all of our inspectors have worked directly with

contractors as an owner representative on past projects.

TASK 9 - ASSESSMENT OF CITY-OWNED
ROADWAYS

McCormick Taylor will prepare an engineering design report
to be utilized to develop the City’s Road Program through
2024. The team will conduct field views of the 132 miles
of City owned Roadways to analyze and document the
existing conditions of each street. The report will make

recommendations for the rehabilitation and repairs within the
Road Program budget limitations.

COMPREHENSIVE ROADWAY MAINTENANCE PROGRAM

McCormick Taylor will develop a Road Maintenance
Program for the systematic resurfacing, restoration, and/or
rehabilitation of City roads through 2024. The program will
provide a prioritized schedule of road maintenance activities
with estimated project costs. This schedule will be generated
utilizing input of City staff and taking into account the financial

limits of the annual budget.

Field view inventories of all roads will be completed including
the verification of roadway length, width, and any need for
any additional work such as base repair and/or stormwater
management improvements. The field view data will lead to
the development of recommended road repairs consisting of
resurfacing, restoration, and/or rehabilitation. Arecommended
goal of this Program will be to establish a means and method
for performing preventative maintenance.

% S

——

Extensive field views for each City road will be completed
to evaluate the nature and extent of pavement conditions,
including the assessment of defects such as the following:

= Potholes = Polished aggregate
= Lane rutting = Skid resistance

= Alligator cracking = Utility patches

= Raveling = Unstable subgrade
= Shoving = Deficient drainage

= Corrugations = |ce buildup

City of Reading = 2021-2024 LFT Fund
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The inspection and rating of each road will be based on
accepted standards, including PennDOT Publication 36 -
Pavement Condition Survey Field Manual. This reference
provides a numerical grading system for each pavement
defect, taking into account both the extent of distress and
its relative seriousness. This will allow for the quantification
of roadway conditions and will assist in setting maintenance
priorities. The rating of roads in this manner is not an
absolute method but a relative method to compare pavement
conditions within the City. For this reason, it is imperative
that all the roads are rated by the same individual(s) so that
consistency and uniformity in the ratings are established.

The field views will also focus on drainage conditions that
may be contributing to road deterioration. Water infiltration,
whether through surface or roadside defects, can be a
significant factor with pavement failures, and will be given
due consideration during the field views and subsequent
evaluations.

Based on the results of the field views, McCormick Taylor
will make recommendations for roadway maintenance of the
approximate 132 miles of City roads. Recommendations may
include, alone or in combination:

= Pavement overlay = Subgrade undercutting
= Milling and resurfacing = Geotextile reinforcement
= Leveling and/or crown =  Widening or shoulder

restoration improvements

= Base repair = Drainage improvements

TASK 10 - BRIDGE MANAGEMENT SERVICES

McCormick Taylor will assist the City with any needed repairs
and priorities identified to City owned bridges or culverts.
Based on the Bridges on the Local Route System spreadsheet,
the City owns six (6) bridges with a span length greater than
20 feet. Our team can review the NBIS inspection reports
to assess the issues and maintenance items identified.
McCormick Taylor has extensive experience is generating bid
documents for the repair of bridge deficiencies.

Where appropriate and if requested by the City, McCormick
Taylor will provide bridge inspection, maintenance and

repairs recommendations. For structure with a span less

than 20 feet, federal guidelines do not require the structures
to be inspected yet they could have a significant impact on
the traveling public should it need to be closed. Additionally,
where necessary preliminary engineering, final design and
construction consultation services for the repair, rehabilitation
or replacement of City owned structures can be provided. As
such, McCormick Taylor will produce plans, specifications,
and estimates consistent with PennDOT, FHWA and all
other applicable requirements. Our bridge design projects
comply with AASHTO's current Bridge Design Specifications,
PennDOT's Bridge Design Manual and Standard Construction
Details. Our staff is very familiar with the use of PennDOT's
Standard Specifications, and the writing of special provisions
when required. Standard bridge construction and repair
methods and details are referenced using PennDOT Publication
408 and Publication 218M - Bridge Design Standards and
Publication 219M - Bridge Construction Standards.

City of Reading = 2021-2024 LFT Fund
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EUFESSIUNAL QUALIFICATIONS SUMMARY

McCormick Taylor, Inc. is known for devising effective
and economical solutions to the challenges faced by local
municipalities and has extensive experience in providing a
wide range of project management and engineering/planning
services. We assist our municipal and county clients by
working collaboratively to identify technical needs, delivery
time frames, available funding, and the concerns of planning
partners. We take a flexible approach to managing these
types of contracts to accommodate the constantly changing
demands and pressures faced by municipal administration

and government.

ROAD MAINTENANCE PROGRAM SERVICES

McCormick Taylor has been responsible for the planning,

design, bid package development, procurement, and
construction management of annual roadway improvement
programs in accordance with the requirements of the
Pennsylvania State Liquid Fuels Fund for over 15 years.
McCormick Taylor’s staff develops preliminary cost estimates
and works with municipalities to select the appropriate
improvements that will provide the greatest value within
budgetary limitations. We assist our clients in determining
which roads are to be rehabilitated or reconstructed. Our team
is tasked with design of all roadway, grading and stormwater
management improvements; development of all construction
documents, specifications, public bid documents; and contract

administration and construction management services.

= —

McCormick Taylor also specializesindeveloping comprehensive
Long-Term Road Maintenance Planning Programs for the
systematic maintenance and repair of locally owned roads,
within the limits of annual budgeted resources which includes
field investigations, recommended repairs, cost estimation,
prioritization, and scheduling. With this, a planning program
that evenly distributes anticipated costs associated with the
maintenance needs is created as a long-standing budgeting
tool for the municipality. This further demonstrates that we
are qualified to evaluate a roadway system and plan and
design the necessary improvements to maintain a safe and
desirable roadway.

ENGINEERING ADA RAMP DESIGN/REVIEW

McCormick Taylor regularly designs and reviews projects
which require ADA complaint ramps for local municipal,
county, and state clients. Our engineers and technicians utilize
AutoCAD Civil 3D, MicroStation V8i, and ArcGIS to provide
engineered design plans for our clients. With vast PennDOT
experience, our design team has proven we can execute the
design of all aspects of a traffic or pedestrian related project.
This experience also affords us the required knowledge of the
state regulations defined by PennDOT Publications and the
Americans Disability Act (ADA). We have designed, reviewed,
and inspected ADA handicapped ramps with detectable
warning surfaces (DWS) on behalf of PennDOT and local
municipalities, and completed Technically Infeasible Forms
(TIF) when necessary. Our plans provide clear and concise
designs to prevent misinterpretations in the field.

BIDDING AND PROCUREMENT SERVICES

McCormick Taylor, Inc. will develop technical specifications
and plans as required to meet the project requirements and
will request and receive Prevailing Wage Rates as needed.
We will prepare a bid package and submit the bid package
to the City for review and approval prior to advertisement.
McCormick Taylor will work with the City of Reading to arrange
a pre-bid meeting, when required, to review the scope of the
project and will provide a potential bidders list for the City's
use in distributing a bid notification. We will assist the City

City of Reading = 2021-2024 LFT Fund
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by responding to written requests for clarification submitted
from perspective bidders and assist in the preparation of
addenda as they relate to technical components of the project.

D PENNBID

Upon the City’'s review of the procedural acceptance of the
bids, McCormick Taylor will assist in the review of the bids,
and determine if there are errors or omissions that would
disqualify an apparent low bidder. We will verify references
where applicable, and upon our confirmation of the low bid,
we will provide the City with a recommendation of award.

McCormick Taylor can also assist Reading with “eProcurement”
services through the use of PennBID. We have repeatedly
utilized this no cost service with great success for our
municipal clients. Our staff has received on-site personalized
training directly from the developer of PennBID and we are
very knowledgeable of the specific benefits this service can
provide for each customized bid process.

CONSTRUCTION SERVICES

McCormick Taylor's Construction Team will provide

construction management, onsite inspection, review of
construction cost estimates, invoice review and processing,
onsite conflict resolution, resident complaint resolution,

agency coordination and project close-out.

McCormick Taylor has provided Construction Management
and Inspection for numerous municipal clients for roadway
re-surfacing, drainage improvement, bridge rehabilitation
and replacement, and passive and active recreational
projects. This diversity in public project experience affords
our inspection and construction management staff the
expertise needed to solve challenging construction problems
with confidence and sound decision making. In addition, we
have provided construction management and construction
inspection services for state and federally funded capital

projects including numerous roadway and bridge projects.

Our inspectors have the required certifications identified by
PennDOT. Some of these certifications include NICET, ACI,
NECEPT for concrete and bituminous materials allowing
our inspection team to provide the services needed by local
municipalities. Our degreed engineers have experience and
training in both construction management and inspection.
Our inspection team have qualified inspectors that fully meet
PennDOT TCM, TCIS and TCI classification requirements per
PennDOT's Scope of Work for Municipal Projects.

Our inspectors conform to a schedule to match the working
hours of the contractor and will be available to answer
questions from the public, City, stakeholder agencies or
contractor. The inspector will consult with the design engineer
when any discrepancies or field changes are encountered.
Our inspectors keep accurate records of all materials and
workmanship, will take field measurements, prepare as-built
drawings for any field changes, and serve as liaison for the
City. We will maintain a daily log of construction activities
including extensive photo documentation and update the City
of our findings. Our inspectors regularly reference and have a
working knowledge of the PennDOT construction publications
and manuals.

In addition to inspection, our field staff is knowledgeable
of current testing requirements and will oversee material
acceptance and verification testing in accordance with local,
PennDOT, and FHWA standards and procedures including but
not limited to:

= Obtain and review the contractor’'s Quality Control Plan
and monitor material acceptance.

= Ensure contractor compliance with guidelines for
material sampling.

= Review all source of supply submittals for compliance
with PennDOT Bulletin 15.

= Ensure that PennDOT Form CS-4171 material
certifications are received for all applicable materials
incorporated into the project.

= Witness required onsite acceptance testing at the point
of placement for all required materials.

= Select material sampling points in accordance with
PennDOT Test Method No. 1. Testing will be performed
in accordance with the PennDOT Project Office Manual.

City of Reading = 2021-2024 LFT Fund
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At the conclusion of the project, McCormick Taylor provides
our clients with complete auditable construction files including
all photo documentation, shop drawings, as-built drawings,
engineering and field calculations and measurements,
material submittals and certifications, labor compliance
documentation, daily field reports, and field and laboratory
testing data so that these records can be used for future

reference.

For more information on our project team, please review
our organizational chart and key personnel resumes on the
following pages.

N\
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TEAM QUALIFICATIONS

LEGEND

OAmerican Engineers Group, LLC (AEG) - DBE

* - Resumes included
Bold typeface = Key Staff

CITY OF READING
BOARD OF SUPERVISORS

CITY OF READING DEPARTMENT
OF PUBLIC WORKS

PROJECT MANAGER

Susan Guisinger-Colén, PE, LEED AP*

QA/QC OFFICER

Kristian Bellotti, PE

Tiffany McClure Rishel, PE*

B Roadway Design

B ADA Ramp Design

B Project Management

B Cost Estimating

B Standards and Specifications

Genevieve Kraidman, El
Marc Kraidman, El, CBSI
Nick D'Angelo, PE, PTOE

E&S POLLUTION CONTROL/
STORMWATER MANAGEMENT

Nathaniel Lehigh, PE

B NPDES & General Permitting

B Stormwater Management

B Design/Review & Inspection

B Erosion and Sedimentation Pollution
Control

M Drainage Design

Tawnya McCain, CHMM
Adam Tatone, PWS
Molly Pacifico

GIS / ASSET MANAGEMENT/
UTILITY ENGINEERING
Ken Murphy, PE

B Water Production & Distribution
B Sanitary Sewer Systems

B Standards and Specifications

B Well Evaluation

Brandon Bellotti*
Christopher Espersen, El
Emily Choudhry

TRAFFIC

ENGINEERNIG
David Ferree, PE, PTOE

B Traffic Signal Design

B HOP Design and Review

B Pedestrian & Bicycle Facilities
B Traffic Studies and Counts

Andrew Parker, PE, PTOE
Nick D'Angelo, PE, PTOE
Manasa Kondreddi, El

CONSTRUCTION
INSPECTION

John Bush, PE, MAS*

B Construction Inspections
B Pipeline Inspection

B Escrow Account Estimates
B Compliance

B Project Closeout
]
Terrance Gallagher, ACI*
Thomas Bradley
Edward Curran

GRANT
APPLICATIONS
Dawn Schilling, PE, AICP

B Project Identification

B Funding Matching

B Grant Tracking

B Grant Writing Facilitation
B Grant Administration
]
Heather Martin
Erika Morgan
Dylan Drumm

BRIDGE INSPECTION /
DESIGN
Jennifer Payne, El, CBSI*

B Bridge Inspection
B Structural Design
B Structural Analysis

]
Bryan Healy, PE

Thomas Canataro, PE, CBSI
Christopher Nguyen, PE, CBSI

SURVEYING
& GEOTECH
OJames Wagner, PLS

B Geotechnical Investigation and Testing
B Utility Location Services

|
OCraig Welfer, PE
OAlan Sprandel
ORyan Kelchner

City of Reading = 2021-2024 LFT Fund
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TEAM QUALIFICATIONS 16

EDUCATION

B.S., Environmental
Resources and Forest
Engineering, State University
of New York, College of
Environmental Science and
Forestry, 1997

PROFESSIONAL
REGISTRATIONS

Professional Engineer:
= Pennsylvania # 060942

Leadership in Energy and
Environmental Design
Accredited Professional,
2009

SUMMARY OF EXPERIENCE

Ms. Guisinger-Colén has more
than 22 years of experience
designing and managing

a wide variety of projects

in Pennsylvania. She is
responsible for the oversight
and direction of McCormick
Taylor's Exton office. She is
currently responsible for the
management of Montgomery
County's roads and bridges. In
this capacity, she is responsible
for identifying and prioritizing
the maintenance of these
facilities, tracking the progress
of all projects in design and
construction, and attending
meetings on behalf of the
County.

In addition, she has extensive
experience in the review and
design of numerous other
highway and residential/
commercial land development
projects in Pennsylvania

and Virginia. She has been
responsible for elements of
designs that have included
landscape and lighting, sanitary
sewer and water main systems,
roadway/driveway intersection
upgrades, and highway
reconstruction.

SUSAN GUISINGER-COLON, PE, LEED AP

PROJECT MANAGER

EXPERIENCE

Administration and Management of Montgomery County Roads and Bridges, Montgomery
County, PA Currently serving as the Senior Project Manager responsible assisting the
County with the administration and management of 75 miles of roadway and 131 structures.
Work includes management of federally and state funded road and bridge rehabilitation and
reconstruction design projects, coordination with PennDOT on behalf of the County, emergency
road and bridge repairs, identification and management of Act 13, $5.00 local use fee, and
capital projects. Ms. Guisinger-Colén is also responsible for coordinating with the two roads
and bridge crews, recommendations for the Transportation Improvement Plan, management
of the assessment and prioritization of the road program, the Capital Improvement Plan,
representing the County at meetings, and coordination of status meetings with the Roads and
Bridges Administrator. Since 2014, she and her team have been instrumental in assisting the
County with repaving and rehabilitating 55 miles of roadways and 3.08 miles of County park
entrances. In addition, she has assisted the County with the completion of 29 bridge repair,
rehabilitation and replacement projects.

Delaware County Bridge Program, Delaware County Dept. of Public Works, Delaware County,
PA Currently serving as the County Bridge Engineer for 45 County-owned bridges and the
Contract Manager for the design of federally funded bridge replacement projects within
Delaware County. Work includes funding acquisition, contract management, scoping, oversight
of design, right of way acquisition, utility coordination, and construction management and
consultation. Even prior to project design, provide evaluation of all county owned bridges to
determine which will be programmed on the County’s transportation improvement plan.

Administration and Management of Montgomery County Parks, Trails and Historic Sites,
Montgomery County, PA Currently serves as the Senior Project Manager responsible for
assisting the County with the administration and management of the bridges, culverts and
pipes within this division. Work includes identifying all of the structures, inspection of the
structures, development of a Capital Improvement Plan, and management of design projects.

Administration of the Berks County Bridge Program, Berks County, PA As the Senior
Project Manager, Ms. Guisinger-Colén was responsible for overseeing the preparation of
bid documents and obtaining the required DEP permits for bridge maintenance projects.
Ms. Guisinger-Colon also assisted the County with coordinating the federally and state
funded bridge projects with PennDOT.

Church Road Culvert over Tributary #2 to Valley Creek, Tredyffrin Township, Chester
County, PA Served as the Project Coordinator for the emergency replacement of the Church
Road Culvert, carrying Church Road over a tributary to Valley Creek. Ms. Guisinger-Colén was
responsible for the oversight of the preliminary and final design tasks and Quality Control
reviews for this $500,000 fast-tracked project. She was also responsible for construction
consultation tasks, including final review of bids, and invoice review and approval.

City of Reading = 2021-2024 LFT Fund %
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TEAM QUALIFICATIONS 17

EDUCATION

B.S., Civil Engineering,
University of Delaware, 2003

PROFESSIONAL REGISTRATIONS
Professional Engineer:

e Pennsylvania #076275
e \Virginia, #0402049427
e Delaware, #15259
e  Maryland, #36196

SUMMARY OF EXPERIENCE

Ms. McClure Rishel has nearly
17 years of broad professional
engineering experience. Ms.

McClure Rishel has designed and

managed numerous roadway
and bridge replacement design
projects for counties and
municipalities in Pennsylvania,
including Montgomery County,
from preliminary design through
construction. She has designed
and managed projects of all
types, from ADA ramp design,
roadway construction, and
bridge replacement projects.
Ms. McClure Rishel currently
assists Delaware, Chester and
Montgomery Counties with

all aspects of their program
administration.

Ms. McClure Rishel is
experienced in assembling and
reviewing PS&E bid packages
as well as technical oversight
and mentoring of entry to mid-
level engineers. She also has
experience in construction
consultation for multiple bridge
projects to assist not only the
counties but also the contractors
by quickly addressing requests
for information (RFI) and shop
drawing approvals. Her ability to
work across disciplines ensures
that she will be successful in
getting our team to deliver on
this project.

TIFFANY McCLURE RISHEL, PE

CIVIL ENGINEERING LEAD

EXPERIENCE

River Road Extension, City of Reading, Berks County PA Project Manager responsible for
managing and reviewing the design of horizontal and vertical alignments, maintenance and
protection of traffic, erosion and sediment control, utility coordination, drainage design, and
stormwater management. The project includes the redesign of an intersection of Schuylkill
Avenue (SR 183) and Windsor Street from a six-legged intersection to a four-way intersection,
eliminating the current access from Bridge Street and Eberhart Street, to construct a collector
road between Windsor and Spring Street that aligns with Lincoln Street, upgrading Spring
Street between Lincoln Street and the Schuylkill Avenue bridge. The purpose of this project is
to improve pedestrians and bicycle access throughout the project limits and to the Schuylkill
River Trail that is located adjacent to and within the project limits.

Berks County Bridge 32D - Pinnacle View and Kempton Rod and Gun Club Bridge Demolition,
Berks County, PA Project manager responsible for the oversight, daily coordination of the
design and permitting of the project. The project consists of the replacing the existing
superstructure carrying Pine Creek Road over Pine Creek in Albany Township. This project
also included the demolition of the abandoned stone masonry structure located downstream
which is is poor condition.

Swamp Creek Bridge, Berks County Bridge 40C, Berks County, PA This project consisted
of the removal of Berks County Bridge 40C and the adjacent Township owned culvert on
Schlegel Rd in Colebrookdale Township, PA. Serving as the project manager responsible for
client coordination, coordination with local school district and municipalities, management of
daily tasks and the design of horizontal and vertical alignments, maintenance and protection of
traffic, erosion and sediment control, utility coordination. Ms. McClure Rishel also coordinated
with property owners for right-of-way acquisitions.

Dermond Park - ADA & Parking Lot, Upper Darby Township, PA Project Manager for
Dermond Park ADA Ramp and Parking Lot Design. Ms. McClure Rishel's responsibilities
included coordination with the client, oversight of drainage design, hand grading of all ADA
ramps, sidewalks, and parking lot, parking lot configuration design, and developing construction
plan sheets, details, and quantity estimate.

Montgomery County Roads and Bridges Consultant, Montgomery County, PA Currently
serving as the Project Manager/Lead Reviewer responsible assisting the County with design
projects associated with the administration and management of 75 miles of roadway and
131 structures. Work includes federally and state funded road and bridge rehabilitation and
reconstruction design projects, emergency road and bridge repairs, and capital projects. Ms.
McClure Rishel is responsible for the review of bridge and roadway reconstruction projects
on behalf of the County along with the design and review of maintenance and repair design
projects.
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ABOUT

EDUCATION

M.A.S., Civil and
Environmental Engineering,
University of Delaware, 2008

B.S., Geology, Indiana
University of Pennsylvania,
1996

PROFESSIONAL
REGISTRATIONS

Professional Engineer:
= Pennsylvania, #PE-081358
= Delaware, #16612

SUMMARY OF EXPERIENCE

Mr. Bush is a Civil Engineer
and Project Manager for
McCormick Taylor. He has
over 22 years of experience
with highway and bridges,
working in both the public
and private sectors. His
expertise lies in construction
management with
responsibilities that include
team operations and quality
control, public and status
meeting attendance, and
overseeing client contact and
satisfaction. His experience
with bridge and roadway
maintenance includes
organizing, scheduling, and
the physical repair of the
bridge or roadway.

Mr. Bush also has extensive
purchasing experience
working with county and
state governments, writing
contract language, and
ensuring procurement
requirements are met. He
is well-versed in PennDOT
standards, specifications,
project requirements, as well
as project documentation
requirements.

JOHN BUSH. PE, MAS

CONTRUCTION INSPECTION

EXPERIENCE

Construction Inspection of the Chestnut Street Bridge Replacement, Downingtown
Borough, PA Mr. Bush is the Project Manager on the $5.9 million bridge demolition and
bridge replacement over three Amtrak and two Norfolk Southern lines in Downingtown
Borough. Work includes project coordination of all stakeholders, running progress
meetings and providing minutes, and reviewing all correspondence (within PPCC and
other methods) between contractor, designer, owner, utilities, and rail lines.

Construction Inspection of Berks County 40C — Schlegel Road over Swamp Creek in
Colbrookdale Township, Berks County, PA Mr. Bush is the Project Manager on the
demolition of Berks County Bridge. The bridge will be replaced by cul-de-sacs. Mr. Bush
is responsible for reviewing all Request for Information and Safety Plan, ensuring payrolls
are certified, reviewing and approving applications for payment from contractor, ensuring
proper inspection staffing on the project, and review/approval of inspectors field reports.

Construction Inspection of Berks County 46G - Zettlemoyers Bridge Long Road Over
Maiden Creek in Greenwich Township, Berks County, PA Mr. Bush is the Project Manager
on the rehabilitation of the existing steel platt through-truss bridge for Berks County. The
scope of repairs will include the replacement of members in kind with high strength steel
in the truss and other components of the superstructure and floor system. Mr. Bush is
responsible for reviewing all Request for Information and Safety Plan, ensuring payrolls
are certified, reviewing and approving applications for payment from contractor, ensuring
proper inspection staffing on the project, and review/approval of inspectors field reports.

Delaware County Bridge 233, Temple Road, Concord Township, Delaware County, PA Mr.
Bush designed the rehabilitation of this one-span bridge. Work included concrete deck
repairs, approach pavement, scarification, and a latex overlay of this bridge.

Previous Experience Prior to McCormick Taylor:

Delaware County Maintenance, Pennsylvania Department of Transportation, Media, PA
As Assistant County Maintenance Manager, one of Mr. Bush's responsibilities was the
annual PennDOT Surface treatment program. Identifying roadways, limits, potential special
needs for the annual project, ensuring any ground utility infrastructure improvement were
not planned within the limits, and keeping within budget. Other responsibilities included
plans, programs, and cost estimates for various maintenance activities, surface patching,
drainage, snow removal, structural integrity of bridges, and other essential preventative
maintenance projects. He works in tandem with the PennDOT Permits Division to schedule
work and report issues, promote relationships with the township, borough, and state
officials in resolving potential concerns. Mr. Bush also evaluated bridgework orders from
the District and gauged which can be done by the Department Force versus being bid
to contract. Mr. Bush supervised four roadway crews totaling 40 people. (2002 - 2013)
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ABOUT

EDUCATION

B.S., Computer Science, West
Chester University, 2007

PROFESSIONAL
REGISTRATIONS

ACI, Pennsylvania, #19334-
1014

SUMMARY OF EXPERIENCE

Mr. Gallagher joined
McCormick Taylor's

Exton office in January

of 2014. He has over 16
years of experience in

the construction industry,
working in various aspects
of construction management.
He has administered a

wide range of projects

for municipal clients,
including annual road
maintenance programs,
public infrastructure
improvements, and inspection
of subdivision and land
development construction.
He has extensive knowledge
of erosion and sediment
controls, sanitary sewer
construction (gravity and
low-pressure), stormwater
Best Management Practices
(BMP), and roadway
construction. In addition, Mr.
Gallagher has successfully
coordinated MS4 program
compliance and reporting for
several municipalities, and
has implemented effective
inflow and infiltration
mitigation plans for aging
sanitary systems. Mr.
Gallagher's areas of expertise
also include construction
estimating and database
development.

TERRENCE GALLAGHER, ACI

CONTRUCTION INSPECTION

EXPERIENCE

Franklin Mint Construction, Middletown Township, PA This project involves the
construction of a new Pennsylvania State Police Barracks, hotel, and three commercial
pad sites in addition to new Township roadways and associated storm sewer systems.
Mr. Gallagher's role consisted of escrow establishment, shop drawing submittal review,
construction oversight of major improvements, and regular reporting to Middletown
Township.

Franklin Station, Middletown Township, PA This project involves the construction of
273 new townhomes, new Township roadways, and associated storm sewer systems.
Mr. Gallagher's role consisted of escrow establishment, shop drawing submittal review,
construction oversight of major improvements, and regular reporting to Middletown
Township.

LaFayette Road Culvert, West Brandywine Township, PA Mr. Gallagher provided design,
bidding, and construction management services for the replacement of a failed culvert
with a new precast concrete box culvert. Work included environmental permitting, material
procurement, storm sewer replacements, culvert installation, and roadway improvements.

Economy Lot Drainage Repairs, Philadelphia Parking Authority (PPA), Philadelphia
International Airport, Philadelphia, PA Mr. Gallagher was responsible for design,
construction management, and inspection for this project. This project involved the
rehabilitation of the storm sewer system within the 50-acre PPA parking lot situated
at the Philadelphia International Airport. Work included the assessment of the existing
system and the implementation of cured-in-place pipe lining technologies. Mr. Gallagher’s
duties included system evaluation, preparation of specifications and estimate, and contract
management.

Road Maintenance Programs — Westtown Township, Media Borough, Montgomery County,
PA Mr. Gallagher provided construction management and inspection for these projects
to restore roadways owned by the Township, Borough, and County. Work included base
repairs of failed roadways, leveling roads to achieve proper cross slopes and positive
drainage, and the placement of the wearing course. His duties included construction
estimating, contract management, inspection services, and documentation of construction
activities.
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ABOUT

EDUCATION

B.S., Design, Widener
University, 1994

PROFESSIONAL TRAINING

MicroStation SE Full Training,
2000

Autocad 3D, Accurender &
CoMotion, 2001

Moving to MicroStation V8,
2002

Inroads Basics 8.2, 2002

Primavera Project Planner
for Windows, 2002

Open Plan 3.1 Software
Training, 2004

ASTA Powerproject Training,
2014

SUMMARY OF EXPERIENCE

Mr. Bellotti has scheduling
experience for many projects,
ranging from Feasibility
Assessment, Concept
Development, Preliminary
Engineering, Final Design,
Tier 2, Pipeline 1, Pipeline

2, Pipeline 3, Design Build,
Level 1A, Level 1B, Level

2, CE, EA, EIS, 4(F), and
Construction scheduling.

He developed the ASTA
Powerproject scheduling
templates currently used

by PennDOT District 5. His
knowledge of Open Plan also
led him to teach Open Plan
workshops at District 5 for
Consultants and PennDOT
employees, and he led the
conversion from Open Plan
to ASTA Powerproject at
District 5. Mr. Bellotti is also
a Consultant Project Manager
at District 5 for various
projects, including bridge
rehabilitations and various
enhancement projects.

BRANDON BELLOTTI

UTILITY ENGINEERING

EXPERIENCE

Reading 18th Wonder, City of Reading, PA Mr. Bellotti served as the Consultant
Project Manager for Reading 18th Wonder Project in the City of Reading. The City of
Reading partnered with the 18th Wonder to make pedestrian modifications, stormwater
improvements, and a bike friendly corridor to alleviate identified safety and accessibility
concerns that supported recent and proposed investments. The 18th Ward was identified
as a high priority are of the City to achieve ADA compliance. The project demonstrated
effective collaboration between municipalities and community partners using solid land
use principals and best practices to improve and support economic development and

visitation to the region.

Schuylkill River Trail N Gap Improvement, City of Reading, PA Mr. Bellotti serves as the
Consultant Project Manager for the Schuylkill River Trail Project. The project will create
a trail segment for the Schuylkill River Trail in order to provide a safe, easily accessible,
clearly marked and signed trail in the City of Reading. The project is aimed to promote
tourism by providing a direct connection with downtown Reading. The project provides
a safe route for pedestrian and bicycle traffic along the currently heavily trafficked Front
Street corridor.

PennDOT District 5 Consultant Project Scheduler Mr. Bellotti has served as the District 5
Consultant Project Scheduler since June 2007. His role entails monthly monitoring of DE
Dashboard, coordinating monthly updates, updating let dates, creating new schedules, and
all QA/QC reviews. He also works directly with the Portfolio Manager producing the DE
Dashboard report monthly. This enables Mr. Bellotti to work directly with consultants and
PennDOT project managers to update and maintain the ASTA Powerproject Schedules.

S.R. 0222/S.R. 0183 Interchange Project, PennDOT District 5, Berks County, PA Mr.
Bellotti served as the Project Scheduler for Preliminary, Final and Construction of this
project. He worked directly with the PennDOT project manager to update and record
weekly progress on the schedule throughout the project.

1-95 Chester Access Project, PennDOT District 6, Delaware County, PA Mr. Bellotti
served as the Project Scheduler for Preliminary, Final, and Construction for this $70
million project. The preferred alternative included two ramp viaducts to and from the
Commodore Barry Bridge to connect to S.R. 0291 in Chester, PA.

S.R. 0248 06B, PennDOT, Northampton County, PA Mr. Bellotti served as the consultant
project manager for the replacement of the S.R. 248 06B Bridge over Hokendauqua
Creek in Moore Township.

S.R. 0248 07B, PennDOT, Upper Nazareth Township, PA Mr. Bellotti served as the
Consultant Project Manager for the replacement of the S.R. 248 O7B Bridge over East
Branch Monocacy Creek in Upper Nazareth Township.
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ERM'S COMPREHENSIVE LIST OF SIMILAR PROJECTS

Please see below for McCormick Taylor's comprehensive list of similar recent projects in the past ten years.

Project Name Client Contact Project Location Key Personnel Project Duration Project Costs Actual Cost

Susan Guisinger-Colon, PE
Thomas O'Brien, PG, G C .
Roads and Bridges Consultant - 2019/2020 Montgomery County | Administrator Various County-owned Roadways, Terrence Gallagher, ACI 6-month design

Annual Road Program Montgomery County, PA ;
610.278.3613 y y David Ferree, PE 1.5 years CM/CI

$3,917,189.95 $3,090,720.05

Manasa Kondreddi, El

Mark Gross, Director of Public 2-month design

. : [ : John Bush, PE
Westtown Township | Works Various Township-owned Roadways in 3-months CM/CI $856,500.39 $853,702.84

2019 Annual Road Program Westtown Township, Chester County, PA [ Terrence Gallagher, ACI

610.692.1930

1-month design

Jim Jeffrey : _ :
2019 Annual Road Program Media Borough 0 210 \I\CIaerclj(i)aUSDz(l)arvovl;%: EZ\S;?S F;oAadways n Terrence Gallagher, ACI 2-month CM/ClI $164,859.72 $180,919.10
610.565.521 ' '
. ; Alan Piper Berks County Fire Training Center and John Bush, PE 1-year design
gd'mlnlstratlon and Management Berks County Berks County Swiftwater Lane $750.207.70 $528,379.56
ridge Program 610.428.6300 Terrence Gallagher, ACI 5-month CM/CI
2-month design
. ; Janet L. Bowers, PG ; _ :
Ad‘m|n|strat|on and Management Chester County Chester County Various County owne‘d Bridge asphalt John Bush, PE 1 month CM/Cl $52.000 $42.492
Bridge Program 610.344.6220 removal and resurfacing

2-month design

John Bush, PE 3-months CM/CI $211, 578 $169,500

Jack Bierling, Director Public
Administration and Management Delaware

County Bridge Program

Various County-owned Bridge asphalt

Delaware County Works .
removal and resurfacing

610.891.4668

Susan Guisinger-Colon, PE

Tiffany McClure Rishel, PE
Tim Krall, PE 5-year design
River Road Extension City of Reading River Road, City of Reading David Ferree, PE $7,487720.26 $6,088,992.10
610.655.1850 2.5-year construction consultation
Emily Choudhry

Thomas Canataro, PE, CBSI

City of Reading = 2021-2024 LFT Fund
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ERM'S EXPERIENCE WITH THE CITY OF READING AS WELL AS CLIENTS IN BERKS COUNTY

Please see below for McCormick Taylor’s experience with the City of Reading and Berks County, Pennsylvania clients in the past ten years.

Project Name Client Name Client Contact Type of Project Firm Scope

Tim Krall, PE . .

) ) New Roadway Construction, Intersection
River Road Extension City of Reading 610.655.1850 Re-configuration and drainage/
stormwater management design

Preliminary Engineering, Final Design, Services During Construction and Construction Schedule Management of
a new collector road, intersection re-configuration and drainage/stormwater management design.

In-depth Bridge Inspection and Structural Analysis, Rehabilitation Feasibility Study, Environmental Studies
and Permitting, Maintenance and Protection of Traffic, Construction Plans, Bid Documents, Construction
Consultation, and Construction Observation and Management

City of Reading Charles M. Jones, Public Works | Evaluation and Remediation of an Existing

Angelica Creek Director (retired) Bridge over Angelica Creek

6th Street and Canal Street Retaining Wall Scott Perry and Ralph Johnson | Inspection of Stone Masonry Retaining

City of Reading Retaining Wall Inspection and Evaluation of the Structural Condition of the Wall

Inspection (No longer with the City) Wall

_ o ) Administer the Bridge Program, which includes 62 county-owned bridges. Project management of bridge
Administration and Management Berks County Berks Count Alan Piper Administration and Management of the replacement and rehabilitation designs, acquisition of right-of-way, attend and coordinate meetings, construction
Bridge Program y 610.428.6300 Bridge Program management and inspection services, programming projects for funding, obtaining environmental permits,

budget preparations, guide rail program

Scott Vottero, PE Project
PennDOT District 5-0 | Delivery Engineer Project Management
610.871.4550

District 5-0 Transportation Enhancement
Program Management

Assist with the management of their Transportation Enhancement (TE) and subsequent Transportation
Alternative (TAP) and Transportation Alternative Set-Aside Programs

Scott Vottero, PE Project Bridge management and review assistance for state and locally owned structures, tracking schedule and

District 5-0 Bridge Management Contract PennDOT District 5-0 | Delivery Engineer Project Management let dates, preparing agreements and supplements, arranging project funding, reviewing scopes of work, and
610.871.4550 preparing work effort estimate
Scott Vottero, PE Project Preliminary and final design of various upgrades to 14 signalized intersections and 3 unsignalized intersections
Sth Street Signal Improvements PennDOT District 5-0 | Delivery Engineer Traffic Signal Upgrade Project along 5th Street (SR 2005) in the City of Reading. This was a retrofit project to improve safety along the

corridor and included intersection improvements, signal plans, and traffic control plans along with special
610.871.4550 provisions and cost estimates

Kamlesh Ashar, PE
RATS PM4 Bridge Bundle PennDOT District 5-0 610.871 4575 Bridge Bundle project Rehabilitation of two bridges structures and one culvert replacement in three separate locations in Berks County

SCQ“ Votterq, PE Project Interchange project along SR 222 which included the replacement of the existing structure of SR 183 over SR
SR 222/183 Interchange PennDOT District 5-0 | Delivery Engineer Interchange Improvement project 222 and new partial interchanges with SR 183. Included reconstruction of SR 183 including three new traffic
610.871.4550 signals
Tim Benner (MKA) Roadway design for Penn Street Diverging Diamond Interchange, Traffic Analysis for entire project along SR
422 from PA Route 12 to Neversink Rd Interchange, Traffic Control Design for Penn Street DDI, Environmental
. McTish, Kunkle & 610.841.2700 . Clearance, 4(f) evaluations, Archeology, Above Ground Historic Properties studies, wetland delineation, Noise
SR 422 Reconstruction . Roadway Reconstruction - Quali < s ! 27 S csing C
Associates (MKA) Earl Armitage (PennDOT PM) and Air Quality analysis, tructural design of 4 structu.res (Penn qver 422, Frankhp t, Wyomissing Creek .
culvert, Penn over Schuylkill (last span only)), Alternatives Analysis Report and Point of Access Study, Design of
610.422.2437 4 signals and traffic control for Penn Interchange reconstruction
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ERM'S EXPERIENCE WITH UTILITY ENGINEERING

Please see below for McCormick Taylor’'s experience with utility engineering in the past ten years.

Client Name

Client Contact

Type of Project

New Roadway Construction, Intersection

Scope

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to

Delaware County, PA

Director of Public Works
610.891.4668

Bridge Replacement Projects, Guide rail
packages, and Bridge Maintenance Repairs

City of Reading Tim Krall, PE Re-confieuration and drainage/stormwater ensure conflicts are addressed prior to construction. The work also included extensive coordination and design for
610.655.1850 mana errgw)ent desien § two gas mains owned and operated by UGl and coordination with Met-ED in conjunction with UGI to confirm conflicts
§ § were avoided after the relocation of the gas mains. Other impacted companies included RAWA, the drainage design
was coordinated with RAWA to limit the impacts to their facilities.
Jack Bierling Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas

mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to
ensure conflicts are addressed prior to construction. Utility companies coordinated with include PECO electric, PECO
gas, Agqua, CWA, local municipality sewer authorities, communication providers.

Chester County, PA

Janet Bowers, PG

610.344.6220

Bridge Replacement Projects, Guide rail
packages, and Bridge Maintenance Repairs

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to
ensure conflicts are addressed prior to construction. Utility companies coordinated with include PECO electric, PECO
gas, Aqua, CWA, local municipality sewer authorities, communication providers.

East Hempfield, Lancaster County, PA

Cindy Schweitzer
Township Manager/Secretary

717.898.3100

Bridge Replacement and Demolition

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to
ensure conflicts are addressed prior to construction. Utility companies coordinated with include PPL, Windstream,
local municipality water authorities, LASA, Amtrak, Norfolk Southern.

Berks County, PA

Alan Piper
610.428.6300

Bridge Replacement Projects, Guide rail
packages, and Bridge Maintenance Repairs

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to
ensure conflicts are addressed prior to construction. Utility companies coordinated with include Met-ED, UGI, local
municipality sewer authorities, communication providers.

Bucks County, PA

Kevin Spencer
Director of Operations

215.345.3950

Bridge Replacement and Repair Projects

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to
ensure conflicts are addressed prior to construction. Utility companies coordinated with include First Energy, Buckeye
Partners, local municipality water and sewer authorities, communication providers.

City of Reading = 2021-2024 LFT Fund
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OUR BEST NETWORK s
EVER IS HERE
F Mobil

EOJECTS CURRENTLY UNDER CONTRACT

McCormick Taylor currently has:
e 392 active contracts (companywide)

e 56 active contracts (Exton office)
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M_ONTGOMERY COUNTY ROADS AND BRIDGES
CONSULTANT

NORRISTOWN, PA

McCormick Taylor was selected to administer the Montgomery
County Roads and Bridges Program, which includes the
oversight and management of 131 county-owned structures
and 75 miles of County- owned roadways.

As a part of this contract, McCormick Taylor developed
a comprehensive long-term Road Maintenance Planning
Program for the systematic maintenance and repair of
the
based on existing condition, average daily traffic, and cost

public roads.  This program prioritizes roadways
estimation to provide a budgeting tool to the County. Since
2014, Montgomery County has completed annual roadway
improvements programs which has resulted in upgrades to
55 miles of County owned roadways. McCormick Taylor is
responsible for development of the bid documents for this
program and assisting the County in the management and

inspection of all improvements during the construction phase.

The contract also includes project management of bridge
replacement and rehabilitation designs in conformance with
PennDOT's procedural requirements for both preliminary
and final designs, assisting in the acquisition of right-of-
way, and easements for design and construction projects.
Also included are the administration and management of the

CONTACT

THOMAS 0'BRIEN, PG
Montgomery County
Phone: 610.278.3616

County’s roadway maintenance program, associated design
and permitting, and review of Highway Occupancy Permits.

On behalf of Montgomery County, McCormick Taylor is
responsible for the coordination and attendance of status,
design, field and public meetings with project stakeholders
and review agencies, quarterly meetings with PennDOT,
assistance with Right-to-Know requests, and is currently
developing a Comprehensive Capital Plan to assist the County
in prioritizing projects and identifying funding opportunities.

McCormick Taylor also oversees the County's responsibilities
related to NBIS Inspection Program requirements, evaluation
anddatacollectionfrombridge inspectionreports, development
of an Access Database for the Montgomery County Bridge
Inventory, and responds to any identified Critical Deficiencies.

In addition to the management and administration tasks,
McCormick Taylor provides design, engineering, permitting,
construction management, and construction inspection as
required to support maintenance and construction activities
repair, rehabilitation, and

for in-house infrastructure

replacement projects.
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EMINISTRATION AND MANAGEMENT OF THE
BERKS COUNTY BRIDGE PROGRAM

BERKS COUNTY, PA

McCormick Taylor was selected to administer the Berks
County Bridge Program, which comprises 62 county-owned
bridges. The contract includes project management of bridge
replacement and rehabilitation designs in conformance with
PennDOT procedural requirements for both preliminary and
final designs, preparation of deeds and acquisition of right-of-
way and easements for design and construction projects. On
behalf of Berks County, McCormick Taylor coordinates and
attends design meetings,

field meetings, public meetings, and hearings pertaining to
the above mentioned project administration. During the
construction phase of bridge replacement and rehabilitation
projects, McCormick Taylor provides construction inspection
and documentation services as well as assisting with the
preparation of requests and maintaining spreadsheets for
reimbursement of funds for the County.

In addition to the administration tasks, McCormick Taylor
assists in programming bridge rehabilitation and replacement,
including prioritization for TIP or other funding requests;
obtains environmental permits for in-house bridge repair
projects, assists in capital and liquid fuels budget preparations;

CONTACT

MATTHEW SALKOWSKI, DIRECTOR OF FACILITIES AND
OPERATIONS

Berks County
Phone: 610.478.6201

and prepares an annual bridge safety features improvements
program.

As part of this contract, McCormick Taylor has completed the
superstructure replacements of Temple Road Bridge, Phillips
Bridge, and Normal Avenue as expedited projects utilizing
liquid fuels funds. This project included a TS&L submission
and a structural adequacy review by PennDOT. Additionally,
an assessment and prioritization of all the County’s non
composite adjacent box beams was completed to identify
future candidates for similar cost effective and timely
rehabilitation.

As an extension of this contract, McCormick Taylor provided
engineering and construction inspection services for Fire
Training Center in the City of Reading and Swiftwater Lane
in Bern Township. To complete this project, field views were
held, technical specifications were created to outline the
needed pavement repairs, and location maps were created.
We assisted the County will the review bids and award of
the contract. Additionally, full time construction inspection

services were provided throughout the construction phase.
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RIVER ROAD EXTENSION

aTY OF READING, BERKS COUNTY, PA

McCormick Taylor was selected by the City of Reading to
complete the preliminary engineering, environmental studies,
final design and construction consultation services for the
River Road Extension project. The City’'s goal for this project
is to provide a better linkage for commercial vehicles from the
western portion of the city to the industrial sites on the eastern
side of Schuylkill Avenues. To provide this linkage capable of
accommodating these larger vehicles within in the City; a new
roadway with pedestrian accommodations, drainage structures
and stormwater management facilities will be constructed on
an undeveloped parcel owned by the school district between
West Windsor Street and Spring Street. Spring Street will also
be reconstructed to upgrade the drainage network along the
corridor with the reconstruction of sidewalks and the installation
of bike lanes to connect to the Schuylkill River Trail. In addition,
as a part of this project, the intersection of Schuylkill Avenue
(SR 183) and West Windsor Street will be reconfigured from a
six-legged flash-controlled intersection to a four-way signalized
intersection eliminating the existing access from Bridge Street
and Eberhart Street.

The new roadway (Lincoln Street Extension) is comprised of
two (2) 12" foot travel lanes, a 10" grass median, two (2) 7’
shoulders with 5’ sidewalks on both sides. A retaining wall was
required along the designated right turn lane at the intersection
of the Lincoln Street Extension and West Spring Street due to
the slopes in the area. The retaining wall had to be designed to

CONTACT

TIM KRALL, PE
City of Reading
Phone: 610.655.1850

avoid impact the parking lot for the adjacent property and to
make certain that the parking lot could still be utilized by the
owners during construction. In addition, the intersections of
Lincoln Street Extension and West Windsor Street and Lincoln
Street Extension and West Spring Street were evaluated to
determine if any traffic control measures needed to be taken at
these locations. It was determined that traffic signals were not
warranted at either intersection and only traffic on the Lincoln
Street Extension would be controlled by stop signs at either end.

Utility coordination was of the utmost importance during
the design of this project due to the significant number of
underground and overhead facilities within the project limits.
Design included the relocation of a UGI gas main and a Reading
Area Water Authority main to eliminate conflicts with the
proposed drainage system. Numerous Met-Ed poles conflicted
with the proposed work requiring relocation, the coordination
between Met-ED and UGI was critical to the success of
the project as the Met-ED poles being relocated had to be
coordinated so that no impacts to the new UGI main resulted.
The UGI relocations were the critical path for the project as
there is a seasonal restriction as to when the line can be taken
out of service. This relocation work was completed prior to
construction commencing. Verizon and Windstream involved the
relocation of an underground conduit located at the intersection
of West Windsor Street and Schuylkill Avenue which required
detailed design and coordination to ensure the proposed traffic
signal pole foundation and the conduit could be installed with the
available slack that existed in the line to limit the construction
time necessary to complete the relocation.

The project was advertised and awarded in November 2020
and construction has begun. Construction is anticipated to be
completed by November 2023.
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MSTTOWN TOWNSHIP MUNICIPAL AND
TRAFFIC ENGINEER

CHESTER COUNTY, PA

McCormick Taylor served as Westtown Township's Municipal
and Traffic Engineer from 2005 to 2019, providing open-
end consulting services on an as-needed basis. Westtown
is a Second-Class township with eight square miles and a
population of 10,500. As is typical with older, more developed
municipalities, Westtown has an aging infrastructure that
requires maintenance and reconstruction using limited
financial resources.

Working with elected officials, code enforcement and public
works personnel, the township solicitor, and other consultants,
our team of municipal, traffic, and bridge engineers evaluate
and recommend cost-effective solutions for roadway, bridge,
drainage, and traffic safety problems. This work includes
performing field investigations and condition assessments,
meeting with residents, preparing cost

estimates, attending public meetings, creating construction
documents, and oversight of the bid and award process.

Although much of the township is developed, there are
small tracts that are regularly subdivided to create one or
two additional building lots, and there are numerous existing
commercial developments that are re- developed into banks,
retail stores, and office buildings. These projects may be
relatively small in size, but by their very nature are relatively
complex. The training and experience of McCormick Taylor’s
municipal engineers assured Westtown that the improvements
can be developed with minimal impact to adjacent property
owners. McCormick Taylor performed detailed reviews of

CONTACT

MARK GROSS, DIRECTOR OF PUBLIC WORKS
Westtown Township
Phone: 610.692.1930

subdivision and land development applications, including
construction drawings and related studies,

to ensure that these developments are designed in accordance
with Township ordinances, infrastructure design standards,
and reasonable and customary engineering standards.

To offset development impacts, McCormick Taylor assisted
Westtown with securing public improvements and/or fees in-
lieu-of improvements from developers.

Projects completed by McCormick Taylor since 2005 include:

= Annual Roadway Improvement Program: Planning, de-
sign, and construction management of an annual road-
way improvement program consisting of pavement base
repairs and complete roadway overlays. McCormick
Taylor prepared construction documents, tabulated bids,
recommended contract awards, administered contracts,
managed construction observation, and prepared doc-
umentation for PA Liquid Fuels funds reimbursement.

= Stormwater Management, Grading and Drainage:
Reviewed and approved stormwater management, grad-
ing and drainage plans submitted with applications for
permits to build new residential structures, or additions
to existing structures.

= Drainage Complaints: Drainage problems are a frequent
complaint by township residents, property owners, and
business owners. Westtown relied on McCormick Taylor
to investigate these complaints, determine if activities of
adjacent upstream properties are adversely impacting
the complainant, and recommend mitigation measures.

= Traffic Safety Complaints: Traffic complaints are com-
mon in developed municipalities. Westtown relied on
McCormick Taylor to investigate speed limit reductions,
stop sign warrants, and warrants for traffic calming
measures such as speed humps.
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1. Hancock Blvd. & Liggett
2. Hancock Blvd. (E Wyomissing Blvd.) & Scott
3. Hancock Blvd. (E Wyoissing Blvd.) & Patton
4. Liggett Ave. & McClellan

ﬁANSPORTATION ALTERNATIVE SET ASIDE

PROGRAM MANAGEMENT CONTRACT
PennDOT DISTRICT 5-0

McCormick Taylor has successfully worked with District
5-0 since the early 2000’s, assisting with the management
of their Transportation Enhancement (TE) and subsequent
(TAP)
Alternative Set-Aside (TASA) Programs. Over the years, we
have actively managed over 180 TE/TAP/TASA projects for
District 5-0 and assisted in the bidding of over 150 projects.

Transportation  Alternative and Transportation

We have developed the skills and experience in using PennDOT
systems to successfully manage a project from scoping field
view to project bidding. The unique nature of these projects
makes them difficult to manage, as they do not always fit
the typical PennDOT project development process. We have
learned how to guide project sponsors through the various
reviews and clearances to lead to bidding and construction.
We have developed close working relationships with local
project sponsors and their design engineers to help walk
them through the federal funding requirements to deliver a
successful project.

CONTACT

SCOTT VOTTERO, PE
PennDOT District 5-0
Phone: 610.871.4550

A sample of some of the projects located in Berks County are

as follows:
= Schuylkill River Trail, City of Reading
= Topton Pedestrian Connectivity, Topton Borough
= Perkiomen Avenue Pedestrian Access, Exeter Township
= 18th Wonder Project, City of Reading
= Birdsboro Sidewalks/ACA Ramps, Birdsboro Borough

= Boyertown Railroad Connectivity, Berks County
Redevelopment Authority

= Sinking Spring Penn Avenue, Borough of Sinking
Spring

= Reading Crosswalks, City of Reading

= Reading Lighting, City of Reading

= Fleetwood Main Street Walkway, Borough of Fleetwood
= Birdsboro Traffic Calming, Borough of Birdsboro

= Wernersville Train Station Phase 3, Heidelberg Heritage
Society

= BARTA Bus Bike Racks, Berks Area Regional
Transportation Authority

= Boyertown Main Street Streetscape Improvement
Project, Borough of Boyertown

= Walk Bike Berks Education, Berks County Intermediate
Unit

= Muhlenberg Township Trail, Muhlenberg Township

= Berm Trail, Union Township
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CITY OF READING 2021 ROAD PROGRAM DESIGN SCHEDULE

TASK START END

NOTICE TO PROCEED (ANTICIPATED) May 2021

KICKOFF MEETING May 2021

FIELD VIEW SITE ASSESSMENT May 2021 May 2021

BID PACKAGE SUBMISSION June 2021 June 2021

ENGINEERING DESIGN REPORT TO DEVELOP
ROAD PROGRAM THROUGH 2024

KICKOFF MEETING June 2021

FIELD VIEW SITE ASSESSMENT June 2021 July 2021

ENGINEERING DESIGN
REPORT SUBMISSION

August 2021 October 2021

CITY OF READING ROAD 2021 PROGRAM CONSTRUCTION SCHEDULE

TASK START END
ADVERTISEMENT & BIDDING July 2021 July 2021
CONTRACT AWARD & AGREEMENT July 2021 August 2021

CONSTRUCTION NOTICE TO PROCEED August 2021

CONSTRUCTION COMPLETION October 2021

CITY OF READING ROAD PROGRAM SCHEDULE FOR FUTURE YEARS

TASK START END

KICKOFF MEETING January

FIELD VIEW SITE ASSESSMENT January February

BID PACKAGE SUBMISSION February March

CITY OF READING ROAD PROGRAM CONSTRUCTION
SCHEDULE FOR FUTURE YEARS

‘ TASK START END

ADVERTISEMENT & BIDDING March April

CONTRACT AWARD & AGREEMENT May May

CONSTRUCTION NOTICE TO PROCEED June

CONSTRUCTION COMPLETION August

N
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w2~ McCORMICK
% TAYLOR

Standard Form Agreement Between
Client and McCormick Taylor, Inc. (Open-End Services)

This MASTER SERVICES AGREEMENT (“MSA”) is made as of the day of in the year of 2020,
by and between the following parties, for services on an as needed basis in connection with the Project identified below:

CLIENT:

(Name and address)

CONSULTANT:

(Name and address)
McCormick Taylor, Inc.
1818 Market St., 16™ Floor
Philadelphia, PA 19103

PROJECT:

(Include project name as it will appear in Contract Documents)

THE CLIENT AND CONSULTANT AGREE AS FOLLOWS:

Term. This MSA shall commence on the date set forth above and shall continue in force for a term of [ ] years (“Term”) from
such date, unless sooner terminated as hereinafter provided. If, however, the services required to be performed under any Work
Order shall continue beyond such Term, then this MSA shall continue with respect to such Work Order only until the completion
of the services required by the Work Order or the earlier termination of this MSA as hereinafter provided and this MSA shall
continue to be applicable to such services.

The parties may mutually agree to extend the Term of this MSA by written amendment to this MSA.

Ordering the Consultant’s Services. CLIENT shall request services from CONSULTANT as the need for services arises. The
agreed upon scope of services and fee shall be set forth in writing and attached hereto as Exhibit A-x (where “x” represents the
number of the Work Order). Exhibit A may consist of either: i) a Work Order in the form substantially similar to the form
attached hereto as Exhibit A; ii) a Purchase Order issued by the CLIENT; or iii) a fee/scope proposal prepared by
CONSULTANT. All such documents shall be referred to as “Work Order(s)”. The parties agree that any terms and conditions
set forth in a Purchase Order or fee/scope proposal other than those which describe CONSULTANT’s scope of services,

compensation or schedule are deleted and are not a part of this Agreement or the relevant Work Order.

A Work Order signed by CLIENT and by the CONSULTANT and which states that it is issued under this MSA, shall constitute
an agreement by the CONSULTANT and the CLIENT for the performance of the services set forth in such Work Order in
accordance with, and subject to, the provisions of this MSA and shall constitute a direction from the CLIENT to the
CONSULTANT to proceed with the performance of services on the date set forth in the Work Order or, if no such date is set
forth, then within a reasonable period after the execution of the Work Order by both Parties. Upon acceptance by both Parties,
each Work Order shall be attached hereto as an additional Exhibit A-x and shall be incorporated herein and made a part hereof.

Nothing in this MSA shall be interpreted to require that CLIENT issue any minimum number of Work Orders during the Term

1818 Market Street, 16th Floor | Philadelphia, PA 19103 | 215.592.4200
www.mccormicktaylor.com
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that CONSULTANT accept any or all of the Work Orders proposed or requested by CLIENT. Further, nothing in this MSA
shall be interpreted to require that CLIENT engage CONSULTANT exclusively to provide required services nor does this MSA
restrict

in any way CONSULTANT s right to undertake other engagements for any other clients.

or

In the event of any conflict between the terms of a Work Order and the terms of this MSA, the terms of this MSA shall control
unless otherwise specifically set forth in the Work Order.

All notices required to be submitted pursuant to this MSA shall be submitted in writing by certified or registered mail to the
CONSULTANT’S Representative as identified in the Work Order and to:

Patrick J. Guise, Chief Visionary Officer
McCormick Taylor, Inc.

1818 Market St., 16" Floor
Philadelphia, PA 19103

This MSA shall include the STANDARD CONTRACT TERMS AND CONDITIONS (OPEN-END SERVICES) and Schedule
1 (Construction Administration Services) as attached hereto and made a part of this Agreement. The contract between the
Parties with respect to any Work Order shall consist of this MSA and the Work Order issued pursuant to this Agreement.

THE UNDERSIGNED ACCEPT THE TERMS AND CONDITIONS OF THIS AGREEMENT AND INTEND TO BE
LEGALLY BOUND THEREBY:

McCORMICK TAYLOR, INC. CLIENT
By: By:
Name: Name:
Title: Title:
Date: Date:

1818 Market Street, 16th Floor | Philadelphia, PA 19103 | 215.592.4200
www.mccormicktaylor.com
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STANDARD CONTRACT TERMS AND CONDITIONS (Open-End Services)

1. CONSULTANT’S DUTIES AND RESPONSIBILITIES

1.1. CONSULTANT agrees to provide only those professional services specifically set
forth in the Scope of Services portion of this Agreement. Additional Services may be
performed, if requested, subject to an agreed upon revision in the Scope of Services and
Consultant’s Compensation. Unless specifically set forth in the Scope of Services,
CONSULTANT shall not provide any construction phase services including, but not
limited to, the construction phase observation of any contractor's work.

1.2. CONSULTANT and its SUBCONSULTANTS shall have no responsibility for the
discovery, presence, handling, renewal or disposal of or exposure of persons to hazardous
materials in any form at the Project site, including but not limited to asbestos, asbestos
products, polychlorinated biphenyl (PCB), mold, lead-paint and lead-paint products or
other toxic substances.

1.3. If CONSULTANT is expressly required under the Scope of Services to provide any
services relating to the preparation of an estimate of construction cost or any other cost
estimate, then such services shall be governed by the following limitations.
CONSULTANT’s opinions of construction cost are to be made on the basis of
CONSULTANT’s experience and qualifications as an engineer and represent
CONSULTANT’s best judgment as an experienced and qualified design professional
generally familiar with the industry. However, because CONSULTANT has no control
over the cost of labor, materials, equipment, or services furnished by others, or over the
contractor’s methods of determining prices, or over competitive bidding or market
conditions, CONSULTANT cannot and does not guarantee that proposals, bids, or actual
construction cost will not vary from opinions of probable construction cost prepared by
CONSULTANT. If CLIENT wishes greater assurance as to construction cost, CLIENT
shall employ an independent cost estimator.

1.4. Unless CONSULTANT is expressly required under the Scope of Services to provide
such service, CONSULTANT shall have no obligation to perform any soils investigation
inspection or testing at the site. All foundation designs required by the Scope of Services
shall be based on the findings and recommendations of a soils consultant retained by
CLIENT at no expense to CONSULTANT. CONSULTANT shall be permitted to rely
on such information and recommendations without independent evaluation or
verification.

1.5. Notwithstanding that CONSULTANT may be present at the Project site, including
during times of ongoing construction related activities or that CONSULTANT was
retained to provide any Construction Phase Administration Services, under no
circumstances shall CONSULTANT have control over, or be in charge of, nor shall it be
responsible for, construction means, methods, techniques, sequences or procedures in
connection with the Work. It is further understood that the contractor will be solely and
completely responsible for working conditions on the job site, including safety of all
persons and property during the performances of the work, and that these requirements
will apply continuously and not be limited to normal working hours. Any observation of
the contractor’s performance conducted by CONSULTANT’s personnel will not include
review of the adequacy of the contractor safety measures in, on or near the construction
site. CONSULTANT is not responsible for any contractor’s failure to observe or comply
with the Occupational Health and Safety Act of 1970, and regulations or standards
promulgated there under, or any state, county, or municipal law or regulation of similar
import or intent.

1.6. Any changes in the terms and conditions of this Agreement, in the Consultant’s
Compensation or in the Scope of Services to be provided by CONSULTANT shall be
effective only when incorporated in written amendments to this Agreement executed by
the parties.

2.STANDARD OF CARE - In performing the services required by this Agreement,
CONSULTANT shall use that degree of usual and customary professional skill and care
ordinarily exercised by members of its profession providing the same services under
similar circumstances practicing in the same or similar locality at the same time the
Services were performed. CLIENT agrees that neither CONSULTANT nor any of
CONSULTANT’s subconsultants owes any fiduciary responsibility to CLIENT.
CLIENT further agrees that there are no express or implied warranties in connection with
the services and that any and all warranties implied in law, including those of
merchantability and fitness of any of the services for their intended purposes are waived.
CONSULTANT’s obligation under this Agreement is to provide its services in
compliance with the Standard of Care defined by this paragraph.

3.INVOICES, PAYMENTS

3.1. Once each calendar month, on a date to be fixed by CLIENT, CONSULTANT shall
submit to CLIENT a requisition for payment for services rendered in the preceding
month in such form and reasonable detail as CLIENT may require. CLIENT shall pay to
CONSULTANT the amount of CONSULTANT's monthly requisition within thirty (30)
calendar days of receipt of such monthly requisition by CLIENT. If CLIENT objects on
any basis to any statement of services submitted by CONSULTANT, it shall so advise

CONSULTANT in writing, giving his reasons for such objection, within seven (7)
calendar days of receipt of such requisition for payment for services. The failure to
notify CONSULTANT of any such objection shall constitute an express waiver by
CLIENT of any right to deny payment to CONSULTANT on the basis of such objection.

3.2. No deduction shall be made from CONSULTANT's compensation on account of
penalty, liquidated damages or other sums withheld from payments to any contractor or
any other consultant, or as set off for any claim for damages.

3.3. CLIENT agrees to pay a service charge of three-quarter (3/4) percent per month (9%
per annum) or part thereof on past due payments under this Agreement.

3.4. In addition to the accrued service charges, CLIENT shall reimburse CONSULTANT
for all attorneys’ fees and other costs incurred in connection with any efforts to collect
past due payments including those attorneys’ fees and costs incurred in connection with
the filing of any lien or suit is filed to enforce payment under this agreement.

4.CLIENT’s DUTIES AND RESPONSIBILITIES

4.1. CLIENT shall promptly appoint a representative (“Client Representative”) who shall
have authority to bind the CLIENT with respect to all matters related to this Project and
this Agreement and shall advise the CONSULTANT of the identity of such
representative in writing. CLIENT shall immediately advise CONSULTANT of any
change in the identity of such representative.

4.2. CONSULTANT shall cooperate with, and coordinate its services with, Client
Representative. CONSULTANT shall take reasonable direction, within the Scope of
Services from Client Representative and shall be entitled to rely upon any information or
direction received from Client Representative without independent verification.

4.3. CLIENT or Client Representative shall examine Documents (as defined in Section
5.1 below) submitted by CONSULTANT and shall render decisions pertaining thereto,
and approve Documents, promptly, to avoid unreasonable delay in the progress of
CONSULTANT's services. CONSULTANT shall be entitled to an equitable increase in
the Consultant’s Compensation in the event it is required to revise Documents after they
have been approved by CLIENT or Client Representative.

4.4. CLIENT agrees to advise CONSULTANT in writing of known or suspected utilities
or other underground structures or features which could affect the services to be provided
and shall provide all drawings in its possession or control which identify underground
utilities, structures or features. CLIENT agrees to release CONSULTANT from any
liability to CLIENT for any damages sustained in connection with subterranean utility
lines and other underground structures, utilities or features where such subterranean
utility lines and other understructures, utilities or features were not identified to
CONSULTANT as required by this paragraph or were not identified or not properly
identified or not properly relocated by municipalities, authorities, or utilities after
CONSULTANT has given proper notice to municipalities, authorities or utility
companies for them to locate or relocate their utility lines, utilities, structures or other
features. To the fullest extent permitted by law, CLIENT shall indemnify, defend (with
counsel of CONSULTANT’s choosing) and hold harmless CONSULTANT and its
subconsultants and each of their parent companies, subsidiaries or affiliates or the
predecessors, successors or assigns and each of their owners, directors, officers or
employees from and against any and all manner of demands, claims, liabilities, costs and
expenses, including, without limitation, reasonable attorney’s fees and any other defense
costs arising out of any failure of CLIENT to comply with the provisions of this
Paragraph 4.4, including, but not limited to, the failure to properly construct, install or
maintain the facility for which CONSULTANT provided services, or any breach of any
provision of this Agreement by CLIENT or any individual or entity for whose acts
CLIENT is responsible.

4.5. CLIENT or its Representative shall consult with CONSULTANT before issuing
interpretations or clarifications of those portions of the drawings, specifications, or other
documents prepared by CONSULTANT.

4.6. If, at any time, CLIENT or its designee becomes aware of any fault, defect or
discrepancy with respect to the services rendered by CONSULTANT, he shall give
prompt written notice thereof to CONSULTANT.

4.7. CLIENT shall advise CONSULTANT in writing of the identity of any other
consultants (“Client Consultants”) participating in Project and of the scope of their
services.

4.8. CLIENT shall at all times ensure, to his best efforts, that the work of Client
Consultants is coordinated with that of CONSULTANT and that Consultant is not
delayed in rendering services as a result of the conduct of Client Consultants.

4.9. CLIENT agrees to require all Client Consultants to secure and maintain professional
liability, workers compensation and general liability insurance in amounts not less than
those required by CLIENT to be maintained by CONSULTANT or, in the absence of any
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contractual requirement for CONSULTANT, then not less than statutory limits for
workers compensation, One Million Dollars per claim and in the annual aggregate for
professional liability insurance and One Million Dollars per occurrence and in the
aggregate for general liability.

4.10. CLIENT shall also require any contractor whose work shall involve the use of the
documents prepared by CONSULTANT to maintain workers compensation insurance as
statutorily required and general liability insurance in an amount not less than Five Million
Dollars ($5,000,000) per occurrence and in the aggregate and to name the
CONSULTANT as an additional insured on such general liability insurance policy for a
period of three years following completion of construction. CLIENT shall require such
contractor to providle CONSULTANT with a Certificate of Insurance annually and at
each renewal of coverage during such period of required coverage.

5.RESTRICTIONS ON USE OF DOCUMENTS

5.1. It is understood and agreed that all drawings, sketches, specifications and other
documents in any form, including CADD files and computer models prepared by
CONSULTANT and/or any of its subconsultants under this Agreement (collectively
“Documents”) are their respective instruments of service and are prepared for use only
with respect to this Project. The Documents are, and shall remain, the property of
CONSULTANT and its subconsultants, whether the project for which they are intended
is executed or not. CONSULTANT and CONSULTANT’s subconsultants shall be
deemed the authors and owners of their respective instruments of service and shall retain
all common law, statutory and other reserved rights, including copyrights.
CONSULTANT grants CLIENT a nonexclusive license to use and reproduce those
Documents necessary for the purpose such Documents were prepared under this
Agreement (“Deliverables”) solely for use in connection with such purpose. Unless
specifically set forth otherwise in the Scope of Services, Deliverables shall not include
any computer model or documents in machine readable format prepared by
CONSULTANT or any of its subconsultants. CONSULTANT shall obtain similar
licenses from its subconsultants. The continued existence of such license is at all time
conditioned upon the CLIENT’s compliance with all of its obligations under this
Agreement including the prompt payment of all sums when due. CLIENT shall, upon
payment of all sums due CONSULTANT under this Agreement, be permitted to retain
one reproducible copy of the Deliverables for information and reference in connection
with CLIENT’s use and occupancy of the Project. The license granted by this Agreement
is terminated if this Agreement is terminated other than for the adjudged default of
CONSULTANT.

The Documents including the Deliverables are prepared for use on this Project only and
are not appropriate for use on any other project, for additions to this Project, for
completion of this Project by others (unless CONSULTANT is adjudged in default) or
for any purpose other than as defined by the Scope of Services, except by agreement in
writing with the appropriate compensation to CONSULTANT. CONSULTANT’s
Documents may only be altered or modified by CONSULTANT. Any use of the
Documents including the Deliverables or the information or data contained therein, in
violation of this subparagraph or any alteration or modification of such Documents
including the Deliverables or the information or data contained therein, without the
express written consent of CONSULTANT is expressly prohibited. Such prohibited use
is at the sole risk of the user and CONSULTANT is released from any liability for
damages arising from such use.

5.2. CLIENT agrees that any Documents in CLIENT’s possession or control shall not be
used and shall be returned promptly to CONSULTANT, if CLIENT is in default under
this Agreement. CLIENT agrees that CONSULTANT may obtain injunctive relief to
enforce this subparagraph.

6. TERMINATION, SUSPENSION

6.1. This Agreement may be terminated by either party upon at least thirty (30) calendar
days’ written notice if the other party fails substantially to perform its obligations in
accordance with the terms of this Agreement without fault on the party initiating the
termination. The defaulting party shall be entitled to cure its default during such thirty
(30) calendar day period. If the defaulting party fails to satisfactorily cure its default
during such thirty (30) calendar day period, the termination shall take effect immediately
without further notice.

6.2. Timely payment to CONSULTANT in accordance with the terms of this Agreement
is a material provision of this Agreement. Therefore, CLIENT's failure to make payments
in accordance with this Agreement shall constitute substantial nonperformance and a
cause for termination of the Agreement or, at CONSULTANT’s option, suspension of
performance (including delivery of any Documents), by CONSULTANT. If the
CONSULTANT chooses to suspend performance, CONSULTANT shall give seven (7)
calendar days’ written notice to CLIENT before suspending services. In the event of a
suspension of services, CONSULTANT shall have no liability to CLIENT for delay or
damage caused the CLIENT because of such suspension of services.

6.3. If CLIENT suspends the CONSULTANT’s performance of services for more than
180 cumulative calendar days for reasons other than the default of CONSULTANT,

CONSULTANT may, at its option, terminate this Agreement by giving not less than
seven calendar days’ written notice.

6.4. In the event the CLIENT suspends CONSULTANT’s performance of services for
any reason or CONSULTANT suspends its performance of services under Paragraph 6.2
or otherwise for CLIENT’s default, then CONSULTANT shall be paid all sums due prior
to such suspension and any expenses incurred in the interruption of CONSULTANT’s
services. Upon resumption of performance, CONSULTANT’s fees for the remaining
services and the time schedules shall be equitably adjusted. CONSULTANT shall be
given a minimum of fourteen (14) calendar days written notice prior to being required to
resume performance.

6.5. In the event of termination not due to the fault of CONSULTANT, CONSULTANT
may complete such analyses and records as are necessary to complete his files and may
also complete a report on the services performed up to the date of termination or
suspension. CONSULTANT shall be compensated for all services performed prior to
termination, together with reimbursable expenses then due and all Termination Expenses.
Termination Expenses are in addition to compensation for the services performed by
CONSULTANT and include expenses directly attributable to termination for which
CONSULTANT is not otherwise compensated. Termination Expenses also include all
fees and costs incurred by CONSULTANT in reporting, completed data, completing such
analyses, records and reports as provided for above.

7. LIMITATIONS ON REMEDIES

7.1. It is understood and agreed that under no circumstances shall CONSULTANT be
liable for any damages except to the extent caused by CONSULTANT’s breach of the
Standard of Care.

7.2. Except to the extent that such waiver would invalidate the applicable insurance
coverage, CLIENT and CONSULTANT waive all rights against each other and against
the contractors, consultants, agents and employees of the other for damages, but only to
the extent covered by property insurance during construction, except such rights as they
may have to the proceeds of such insurance. CLIENT and CONSULTANT each shall
require similar waivers from their contractors, consultants and agents.

7.3. Notwithstanding any other provision of this Agreement, neither party shall be liable
to the other for any punitive, special, indirect or consequential damages incurred due to
the fault of the other party, regardless of the nature of the fault or whether it was
committed by CLIENT or CONSULTANT, their employees, agents, subconsultants or
subcontractors. Consequential damages include, but are not limited to, loss of use and
loss of profit.

7.4. Limitation of Liability - THE PARTIES HERETO HAVE DISCUSSED THE
RELATIVE REWARDS AND RISKS ASSOCIATED WITH THE PERFORMANCE
OF THIS AGREEMENT AND HAVE AGREED THAT TO THE FULLEST EXTENT
PERMITTED BY LAW, AND NOTWITHSTANDING ANY OTHER PROVISION OF
THIS AGREEMENT, THE TOTAL LIABILITY, IN THE AGGREGATE, OF
CONSULTANT AND ITS SUBCONSULTANT'S AND EACH OF THEIR OWNERS,
OFFICERS, DIRECTORS, PARTNERS, EMPLOYEES AND AGENTS TO CLIENT
AND ANYONE CLAIMING BY, THROUGH OR UNDER CLIENT, FOR ANY AND
ALL CLAIMS, LOSSES, COSTS OR DAMAGES WHATSOEVER ARISING OUT
OF, RESULTING FROM OR IN ANY WAY RELATED TO THE PROJECT OR THIS
AGREEMENT FROM ANY CAUSE OR CAUSES, INCLUDING BUT NOT LIMITED
TO THE NEGLIGENCE, PROFESSIONAL ERRORS OR OMISSIONS, STRICT
LIABILITY OR BREACH OF CONTRACT OR WARRANTY EXPRESS OR
IMPLIED SHALL NOT EXCEED THE TOTAL COMPENSATION RECEIVED BY
CONSULTANT UNDER THIS AGREEMENT.

8.DISPUTE RESOLUTION

8.1. All claims, disputes, and other matters in question between the CONSULTANT and
the CLIENT arising out of, or relating to, this Agreement or the breach thereof or in any
way to the services rendered by CONSULTANT (“Dispute™), shall be resolved as
follows:

8.1.1. In an effort to resolve Disputes that arise during or following the completion of the
project relating to this Agreement, the CLIENT and the CONSULTANT agree
that all Disputes (except for those involving a claim by CONSULTANT for the
collection of payments due CONSULTANT for services and reimbursable
expenses) shall first be submitted to good faith non-binding mediation unless the
parties mutually agree otherwise.

8.1.2. Mediation shall be initiated within a reasonable time after the basis for the dispute
has arisen by submitting a written demand for mediation which sets forth in detail
the basis for the dispute and the relief sought to the party against whom the claim
is brought. The demand shall be submitted to the American Arbitration
Association, or such other mediation service as the parties shall otherwise agree to
retain, for good faith non-binding mediation. The Mediator’s fee shall be shared
equally by the parties. The filing fee shall be paid by the party filing the demand
for mediation.
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8.1.3. Inno event shall the demand for mediation be made after the date when institution
of legal or equitable proceedings based on such claim, dispute or other matter in
question would be barred by the applicable statute of limitations.

8.1.4. Any dispute not resolved within one hundred and twenty (120) calendar days of
the receipt of the written notice required by this paragraph may be resolved by
litigation in a court of competent jurisdiction as provided elsewhere in this
Agreement.

In the event that CLIENT pursues a claim against the CONSULTANT because of any
Dispute and if such claim is dropped or dismissed, or if CONSULTANT prevails in the
resolution of such claim, CLIENT agrees to reimburse the CONSULTANT, or pay
directly, any and all costs and any and all other expenses of defense, immediately
following the resolution of the claim.

9. Assigns - Neither CLIENT nor CONSULTANT shall delegate, assign, sublet or
transfer his duties, obligations, rights or interests in this Agreement without the written
consent of the other; provided, however, CONSULTANT may subcontract portions of its
Scope of Services without the consent of CLIENT. CLIENT shall not assign any claim,
action or cause of action arising under this Agreement or a breach thereof or in
connection with any of the services performed or required to be performed by this
Agreement to any other person or entity.

10. Third Party Beneficiaries - Nothing contained in this Agreement shall create a
contractual relationship with a cause of action in favor of a third party against either
CLIENT or CONSULTANT. The obligations of CONSULTANT under this Agreement
including the performance of the services set forth in the Scope of Services are solely for
the benefit of CLIENT and no third-party is authorized to rely upon such services without
the express written approval of CONSULTANT.

11. Severability - In the event that any provisions herein shall be deemed invalid or
unenforceable, the other provisions hereof shall remain in full force and effect, and
binding upon the parties hereto.

12. Integration - This Agreement represents the entire and integrated Agreement
between CLIENT and CONSULTANT regarding the subject matter of this
Agreement and supersedes all prior or contemporaneous negotiations, representations
or agreements, either written or oral.

13. Choice Of Law; Consent to Jurisdiction and Forum Selection - This
Agreement will be construed in accordance with the laws of the Commonwealth of
Pennsylvania without reference to its conflict of law provisions.
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Schedule 1
Construction Administration Services

14. Construction Phase Administration Services - The following services shall be
provided only to the extent each service is expressly set forth in the Scope of Services as
a service being provided:

14.1. CONSULTANT shall visit the site at the intervals set forth in the Scope of
Services to become generally familiar with the progress and quality of that portion of
the work for which CONSULTANT prepared the Deliverables to determine in general,
if such work is being performed in a manner indicating that such work when fully
completed will be in accordance with the Deliverables. CONSULTANT shall not be
required to make exhaustive or continuous on-site inspections to check the quality or
quantity of such work. On the basis of on-site observations as a design professional,
CONSULTANT shall keep CLIENT informed of the progress and quality of the work.
CONSULTANT’s services do not include supervision or direction of the actual work of
the contractor, his employees, agents or subcontractors. CONSULTANT shall not be
responsible for any contractor's schedules or failure to carry out its work in accordance
with the Deliverables. CONSULTANT shall not have control over or charge of acts or
omissions of any contractor, subcontractor, or their agents or employees, or of any other
persons performing portions of the construction work. CLIENT agrees to notify the
contractor accordingly. The contractor shall also be informed by CLIENT that neither
the presence of CONSULTANT’s field representative nor the observation by the
CONSULTANT shall excuse the contractor for defects or omissions in his work.

14.2. If expressly required under the Scope of Services to do so, CONSULTANT shall
review and approve or take other appropriate action upon contractors' submittals such as
shop drawings, product data and samples, but only for the limited purpose of checking
for conformance with information given and the design concept expressed in the
Deliverables prepared by CONSULTANT. Review of such submittals is not conducted
for the purpose of determining the accuracy and completeness of other details such as
dimensions and quantities or for substantiating instructions for installation or
performance of equipment or systems designed by any contractor, all of which remain
the responsibility of the contractor to the extent required by its contract and in the
Deliverables. CONSULTANT's review shall not constitute approval of safety
precautions or, unless otherwise specifically stated by CONSULTANT, of construction
means, methods, techniques, sequences or procedures. CONSULTANT’s approval of a

specific item shall not indicate approval of an assembly of which the item is a
component. When professional certification of performance characteristics of materials,
systems or equipment is required by the Deliverables, CONSULTANT shall be entitled
to rely upon such certification to establish that the materials, systems or equipment will
meet the performance criteria required by Deliverables.

14.3. If CONSULTANT is expressly required under the Scope of Services to provide
any services relating to the review of any contractor(s)’ requests for payment, then such
services shall be conducted in the following manner. CONSULTANT shall, within a
time period agreed upon with CLIENT (but in no event less than fourteen (14) calendar
days from the date of receipt by CONSULTANT) review and evaluate a contractor(s)’
request for payment based upon CONSULTANT’s observations of the work and give
CLIENT its recommendations regarding such request. CONSULTANT’s
recommendations regarding payment hereunder shall constitute a statement to CLIENT
as of the date of the contractor’s request, that: (a) the work has progressed to the point
indicated; and (b) that to the best of CONSULTANT’s knowledge, information and
belief, the quality of the work is in accordance with the Deliverables prepared by
CONSULTANT and there are no known defects or deficiencies in the work for which
CLIENT should withhold payment under applicable law. The foregoing statements are
subject to an evaluation of the work for conformance with the Deliverables thereto
prepared by CONSULTANT upon completion, if requested by CLIENT, to results of
subsequent tests and inspections, if requested by CLIENT, to minor deviations from the
Deliverables prepared by CONSULTANT and to specific qualifications expressed by
CONSULTANT. CONSULTANT shall not be required to: (1) make reviews or on-site
observations beyond the scope of its duties as set forth above; or (2) review contractor’s
payments to its subcontractors and material suppliers to substantiate the contractor’s
right to payment or how the contractor has used or applied previous payments. It is
expressly understood and agreed that CONSULTANT’s presence on the job site,
observation of the contractor's work and recommendations regarding payment, or failure
to take exception to a request for payment, shall in no way relieve contractors or their
sureties, if any, from the absolute responsibility of performing the work and furnishing
materials in accordance with the requirements of the Deliverables prepared by
CONSULTANT.
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2~ McCORMICK
f‘ TAYLOR

Exhibit A — No.
Consultant Services Work Order (“Work Order”)

Client:

Job Name: (“Project”) Consultant Job No.:
Work Order Name: Work Order No.:
Date:

CLIENT engages CONSULTANT to perform the services set forth below in accordance with the terms and conditions of
the Master Services Agreement dated , by and between CLIENT and CONSULTANT. CONSULTANT is
hereby authorized to, and agrees to, provide the services set forth herein for Project under the terms and conditions set
forth herein and in the Master Services Agreement. Both Parties agree to be bound by the provisions of the Master
Services Agreement and any changes thereto noted below. Except as expressly modified in this Work Order, the rights
and obligations of the parties shall be governed by the terms and conditions of the Master Services Agreement and any
written amendments thereto.

The parties further agree to the following:

A. SCOPE OF SERVICES: CONSULTANT shall provide those services expressly set forth in McCormick Taylor’s
Statement of Price and Scope attached hereto, which is incorporated by reference (“Scope of Services”).

B. In addition, the following services are included in the Scope of Services as indicated:

a. An estimate of construction as described in Paragraph 1.3 of the Standard Contract Terms and Conditions (Open-
End Services) IS/IS NOT included.

b. Soils investigation and other subsurface/geotechnical engineering services as described in Paragraph 1.4 of the
Standard Contract Terms and Conditions (Open-End Services) ARE/ARE NOT included.

c. Construction Administration Services as set forth in Schedule 1 of the Standard Contract Terms and Conditions
(Open-End Services) ARE / ARE NOT included. If Construction Administration Services are included, those
services consist only of the following:

Construction Observation per Paragraph 14.1 of Schedule 1 of the Standard Contract Terms and Conditions
(Open-End Services) ARE / ARE NOT included.

Review of contractor submittals per Paragraph 14.2 of Schedule 1 of the Standard Contract Terms and Conditions
(Open-End Services) IS /IS NOT included.

Review of applications for payment per Paragraph 14.3 of Schedule 1 of the Standard Contract Terms and
Conditions (Open-End Services) IS / IS NOT included.

C. The terms and conditions of this Agreement shall apply to all services required by this Work Order notwithstanding
that they may have been performed prior to the date of this Agreement.

D. CLIENT shall compensate CONSULTANT (“Consultant’s Compensation”) as follows:

CONSULTANT agrees to perform the services set forth in the McCormick Taylor Statement of Scope and Price at a
Lump-Sum fee of Dollars ($ ) (hereinafter the ''"Total Contract Price').

OR

#1632764v3 2014-31
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CONSULTANT agrees to perform the services set forth in the McCormick Taylor Statement of Scope and Price at
hourly billing rates per the attached schedule contained in Exhibit A. CLIENT shall also reimburse CONSULTANT
for all Other Direct Costs, (net), as agreed and appropriate.

OR
CONSULTANT agrees to perform the services set forth in the McCormick Taylor Statement of Scope and Price at a
Not-To-Exceed (NTE) cost of Dollars ($ ) (hereinafter the “Total Contract Price’”). Such
NTE cost to be comprised of: Direct Labor; Overhead of ; Profit Factor of on Direct Labor; and Other

Direct Costs (net), as agreed and appropriate.

E. Scope of Services shall be performed in accordance with the following Schedule:

CONSULTANT shall begin performance of the services to be provided by it under this Agreement within )
calendar days of receipt from CLIENT of a written Notice to Proceed. CONSULTANT shall perform all of the services to
be provided by it under this Agreement within (_) calendar days of receipt of the Notice to Proceed.
CONSULTANT shall be entitled to reasonable extensions of time to complete services required as a result of any delay
which is not solely the fault of the CONSULTANT.

F. The CLIENT’s Representative is:

G. All notices required to be submitted pursuant to this Agreement shall be submitted in writing by certified or registered mail
to such Consultant’s Representative and to:

Patrick J. Guise, Chief Visionary Officer
McCormick Taylor, Inc.

1818 Market St., 16" Floor
Philadelphia, PA 19103

THE UNDERSIGNED ACCEPT THE TERMS AND CONDITIONS OF THIS WORK ORDER AND INTEND TO BE

LEGALLY BOUND THEREBY:

McCORMICK TAYLOR, INC. CLIENT
By: By:
Name: Name:
Title: Title:
Date: Date:

#1632764v3 2014-31
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NON-COLLUSION AFFIDAVIT

State of Pennsylvania

County of Philadelphia

James C. Wiggans, PE , being first duly sworn, deposes and says that:

He/She is C0-owner and CEO of the Proposer that has
(Owner, Partner, Officer, Representative or Agent)

submitted the attached Proposal;

He/She is fully informed respecting the preparation and contents of the attached Proposal and of
all pertinent circumstances respecting such Proposal;

Such Proposal is genuine and is not a collusive or sham Proposal;

Neither the said Proposer nor any of its officers; partners, owners, agents, representatives,
employees or parties in interest, including this affidavit, has in any way colluded, conspired,
connived or agreed, directly or indirectly, with any other Proposer, firm or person to submit a
collusive or sham Proposal in connection with the Contract for which the attached Proposal is
submitted or to refrain from submitting in connection with such Contract, or has in any manner,
directly or indirectly, sought by agreement or collusion or communication of conference with
any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any
other Proposer, or to fix any overheld, profit or cost element of the Proposal price or the Proposal
price of any other Proposer, or to secure through any collusion, conspiracy, connivance or
unlawful agreement any advantage against the City of Reading or any person interested in the
proposed Contract;

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its
agents, representatives, owners, employees, or parties in interest, including this affidavit; and,

Neither the said Proposer nor any of its officers, partners, owners, agents or parties in interest,
have any interest, present or prospective, that can be reasonably construed to result in a conflict
of interest between them and the City of Reading, which the Proposer will be required to
perform.
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I state that McCormick Taylor, Inc. understands
(Name of Firm)

and acknowledges that the above representations are material and important, and will be relied
on by the City of Reading in awarding the Contract(s) for which this Bid is submitted. I
understand and my firm understands that any misstatement in this Affidavit is and shall be
treated as fraudulent concealment from the City of Reading of the true facts relating to the
submission of bids for this Contract.

. (Name and Company/ F
Jamee-£:-'Wiggans, P.E. - CEO

osition)

Commoqwqalth of Pennsylvania - Notary Seal
SWORN TO AND SUBSCRIBED Chnsh’r;z :\A.dGresh. Notary Public
—— iladelphia County

BEFORE ME THIS “id foﬂY My commission expires September 13, 2023
OF Yvin ’“‘h , 20, ) Commission number 1264563

, ,‘ Member, Pennsylvania Association of Notaries
‘ , / ; A = 4 ﬁ\,,» * o 3 N 3 2 Yo+E
\ hﬂufv%vtu ))/I L/’LVAJ“ My Commission Expires: ¢ \% t 9035

v

Notary Public o/
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NON DISCRIMINATION STATEMENT

The undersigned hereby certifies that it shall not discriminate against any employee or applicant
for employment because of race, color, religion, sex, handicap, familial status, or national origin.
The undersigned shall take affirmative action to insure that applicants for employment are
employed, and that employees are treated during employment, without regard to their race, color,
religion, sex, handicap, familial status, or national origin.

%« C« A,
C/ ( 5 3
McCormick Taylor, Inc.

BIDDER
James C. Wiggans - CEO

TITLE
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Southeastern Pennsylvania Transportation Authority
DBE Program Office

= = ~ 1234 Market Street - 11 Floor
PA U P Philadelphia, PA 19107-3780 A
( : 3 Telephone: (215) 580 -7278
|
Pennsylvania Unified Certification Pr[xgr.V Fax: (215) 580 -7261 SEPTA

Web Site: www.septa.org

August 25, 2020

Dr. Vijay Gupta, President
American Engineers Group, LLC
1220 Valley Forge Road, Suite 4
Phoenixville, PA 19460-2676

RE: Pennsylvania Unified Certification Program
Continued Eligibility for AMERICAN ENGINEERS GROUP, LLC
DBE Certification
PA UCP No: 13473
Anniversary Date — Annually on September 30

Dear Entrepreneur:

The Southeastern Pennsylvania Transportation Authority (SEPTA), a certifying participant in the Pennsylvania
Unified Certification Program (PA UCP), has reviewed your request for certification as a Disadvantaged Business
Enterprise (DBE) and is pleased to inform you that your firm appears to meet the requirements established by the
United States Department of Transportation in title 49, Part 26 of the Code of Federal Regulations. Consequently,
your firm is now certified as a DBE to participate in the program in the following classifications only:

ENGINEERING SERVICES (BRIDGE, STRUCTURAL, CIVIL, ROADWAY, TRAFFIC,
GEOTECHNICAL); LANDSCAPE ARCHITECTURE’ CONSTRUCTION INSPECTION AND
MANGEMENT SERVICES; FACILITIES DESIGN; PLANNING AND SURVEYING SERVICES;
ENVIRONMENTAL CONSULTING AND TESTING LABORATORIES

NAICS Codes:

237310  Highway, Street, and Bridge Construction

541320  Landscape Architectural Services

541330  Engineering Services

541340  Drafting Services

541350  Building Inspection Services

541360  Geophysical Surveying and Mapping Services

541370 Surveying and Mapping (except Geophysical) Services
541380  Testing Laboratories

541618  Other Management Consulting Services

541620  Environmental Consulting Services

Certifying Participants:

Port Authority of

Allegheny County City of Philadelphia PENNDOT Allegheny County SEPTA
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Dr. Vijay Gupta, President
American Engineers Group, LLC
August 25, 2020

Page 2

If you wish to expand your status to include another type of business, you must contact the PA UCP for
reevaluation prior to undertaking any projects as a DBE in the expanded area.

In the event of a change in circumstances affecting your ability to meet size, disadvantage, ownership, and control
requirements of Part 26 or any material change in the information provided in your application form; you must
inform the PA UCP by means of a Notice of Change Affidavit describing in detail the nature of such changes. You
must submit a Notice of Change Affidavit (also available online) within 30 days of the occurrence of the change.
Failure to do so will be deemed a failure to cooperate. We would also remind you that the PA UCP reserves the
right to review your firm at any time to ensure compliance with the program.

We are pleased to have you as a Disadvantaged Business Enterprise and wish you success in acquiring work within
the DBE Program. If you have any questions, please contact Horace McDonald, DBE Program Specialist, at (215)
580-0001.

Sincerely,

/77”,7 EConett

Mary E/Connell
Director
DBE Program Office SEPTA

MEC:HAM

Enclosure: Notice of Change Affidavit

Certifying Participants:
Port Authority of

Allegheny County City of Philadelphia PENNDOT Allegheny County SEPTA
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Q19.

A109.
Q20.

A20.

Q21.

A21.

Is our proposal submission to include standard hourly rates for professionals?

Yes, please include standard wage rates.

Is there a specific cost proposal component of the RFP?

Yes, refer to the RFP, “Qualification Criteria”.

The proposal submission requirements appear to be listed at the top of page 7 of
the RFP which includes 7 specific bulleted items to be included in our proposal.

Please confirm if these are the only submittal requirements.

No, those items are the requirements for the “Qualifications”. Please refer to the
Scope of Work and other parts of the RFP to complete your submission.

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE
BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print) McCormick Taylor, Inc.

Authorized Signature ?”“’ . NW

gy,

Title Chief Executive Officer

Name (Type or Print) James C. Wiggans

Date 03/11/2021

Addendum 1

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA

COMPLIANCE

City of Reading = 2021-2024 LFT Fund
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APPENDIX

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE
BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print)  McCormick Taylor, Inc.

Authorized Signature >§¢7Wf a NW
L/ (0

Title Chief Executive Officer

Name (Type or Print) _James C. Wiggans

Date 03/11/2021

Addendum 2

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA
COMPLIANCE

City of Reading = 2021-2024 LFT Fund
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APPENDIX 46

EXCEPTIONS

McCormick Taylor, Inc. respectfully submits the following exceptions to the insurance requirements of the RFP:

1. Pg. 15, Indemnification. Please revise as follows: “Successful firm hereby undertakes to indemnify and hold the City
harmless from all losses, costs, damages and fees aristngout-of-ortnany-manner—connected-with to the extent caused
by, and in proportion to, the successful firm's negligent performance of this agreement. Indemnification as herein provided
for will be incorporated into the contract with the successful firm.;

2. Pg. 15, Insurance. Please revise to read as follows: “..the firm shall indemnify and hold harmless the City of Reading from
all suits or actions at law of any kind whatsoever in connection with this work to the extent caused by its negligence and
shall if required by the City..."; Please also strike the following sentence: “The firm’s Liability Insurance Certificate shall
include the hold harmless clause and shall be filed with the City of Reading.”;

3. Pg. 15 Insurance Limit Requirements: (a) Professional Liability. Please revise “per occurrence” to “per claim” since
Professional Liability coverage is on a claims made basis, not occurrence; (b) Replace “naming” with “including”; strike
“agents” and revise remainder of clause to read: “..and selected firm will provide thirty (30) days advance written notice

of material change or cancellation, except ten (10) days’ notice for cancellation due to non-payment of premium.”

N\
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APPENDIX L7

DATE (MM/DD/YYYY)

—— o
ACORD CERTIFICATE OF LIABILITY INSURANCE wisno2t | 37112021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER | OCKTON COMPANIES NAME: "
444 W. 47TH STREET, SUITE 900 PHONE [P o
KANSAS CITY MO 64112-1906 E-MAIL
(816) 960-9000 ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
surer A : Valley Forge Insurance Company 20508
INSURED ) 1 cCORMICK TAYLOR, INC. insurer B : [exington Insurance Company 19437
1451172 1818 MARKET STREET iNsureRr ¢ : National Fire Insurance Co of Hartford 20478
I5TH AND 16TH FLOOR insurer 0 : The Continental Insurance Company 35289
PHILADELPHIA PA 19103
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 17409227 REVISION NUMBER: XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL [SUBR|
iy TYPE OF INSURANCE INSD | WVD POLICY NUMBER mﬁﬁ%&%fﬁ% (n\m%%)lvl\zr)\((r\,n LIMITS
A COMMERCIAL GENERAL LIABILITY Y | N| 5090786714 11/15/2020 | 11/15/2021 | EACH OCCURRENCE s 1,000,000

DAMAGE TO RENTED
PREMISES (Ea occurrence) s 300,000

CLAIMS-MADE OCCUR

MED EXP (Any one person) $ 15,000

PERSONAL & ADV INJURY | $ 1,000,000

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 2,000,000

POLICY SES |:| Loc

PRODUCTS - coMP/OP AGG | $ 2,000,000

. $
OTHER:
C | AUTOMOBILE LIABILITY N | N| 5090786731 11/15/2020 | 11/15/2021 | GOMBINED SINGLELIMIT s 1 000,000
X | ANY AUTO BODILY INJURY (Per person) | $ XX XX XXX
D LY Egigé’:vii BOI;ILY INJURY (P;raccident) $ XXXXXXX
HIRED - PROPERTY DAMAGE
AUTOS ONLY AUTOS ONLY (Per accident) § XXXXXXX
§ XXXXXXX
D | X | UMBRELLALIAB X | occur N | N| 6056667889 11/15/2020 | 11/15/2021 | EACH OCCURRENCE $ 2,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 2,000,000
DED ‘ ‘RETENTION$ § XXXXXXX
WORKERS COMPENSATION PER OTH-
A | AND EMPLOYERS' LIABILITY YIN N 5090786728 11/15/2020 | 11/15/2021 X | sTATUTE ‘ ER
E.L. EACH ACCIDENT $ 1,000,000

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

N/A

E.L. DISEASE - EAEMPLOYEE| § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - PoLICY LIMIT | $ 1.000.000

B | PROFESSIONAL N N | 027015050 11/15/2020 | 11/15/2021 | $2,000,000 PER CLAIM/AGG.
LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

PREMIUM.

RE: ENGINEERING AND GENERAL CONSTRUCTION SERVICES —2021-2024 LFT FUND TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES,
PREVENTATIVE MAINTENANCE & ADA COMPLIANCE. CITY OF READING, ITS ELECTED OFFICIALS, AGENTS, AND EMPLOYEES ARE
ADDITIONAL INSUREDS AS RESPECTS GENERAL LIABILITY, IF REQUIRED BY WRITTEN CONTRACT. THIRTY (30) DAYS NOTICE OF
CANCELLATION BY THE INSURER WILL BE PROVIDED TO THE CERTIFICATE HOLDER, EXCEPT IN THE EVENT OF NONPAYMENT OF

CERTIFICATE HOLDER

CANCELLATION

17409227

CITY OF READING

815 WASHINGTON STREET
READING PA 19601

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATW

ACORD 25 (2016/03)

© 1988£2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

City of Reading = 2021-2024 LFT Fund
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Exhibit B

Service Compensation Schedule
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Pz McCORMICK gt b
‘ TAYLOR 610.640.3500

mccormicktaylor.com

COSI.PROPOSAL OO

ENGINEERING AND GENERAL CONSTRUCTION SERVICES
FOR THE CITY OF READING'S 2021-2024 LFT FUND TO
PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES,

PREVENTATIVE MAINTENANCE AND ADA COMPLIANCE

MARCH 11, 2021
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COST PROPOSAL 1

City of Reading
Engineering and General Construction Services for the City of Reading’s

2021-2024 LFT Fund To Plan All Road Construction, Paving, Bridges, Preventative Maintenance and
ADA Compliance

Price Proposal
Term - 3 year (w/ one 1-year renewal at the City's discretion)
Annual Not to Exceed Amount - $210,000/year

The estimated annual not to exceed amount is based on completing the tasks listed in the technical proposal on an as-needed
basis. Any costs not included in the overall management contract are noted herein. Billing will be based on the actual number
of man hours required each month for the classifications of employees completing the work and in accordance with the
attached fee schedule.

Direct costs are included in the annual not to exceed amount. All reimbursable expenses will be billed based on actual costs
incurred.

To facilitate in the comparative assessment of our services with other consultants, below is a list of the items included in the
technical proposal and the means by which these will be compensated:

TASK 1 - ROADWAY FILED VIEWS

This work is included in the annual not to exceed amount.

TASK 2 - CONCEPTUAL ADA RAMP LAYOUTS

This work is included in the annual not to exceed amount.

TASK 3 - UTILITY COORDINATION

This work is included in the annual not to exceed amount for the Annual Road Program.

TASK 4 - PREPARATION OF PLANS AND SPECIFICATIONS

This work is included in the annual not to exceed amount for the Annual Road Program.

TASK 5 - MEETINGS& COORDINATION

This work is included in the annual not to exceed amount.

TASK 6 - RIGHT-OF-WAY COORDINATION

This work is included in the annual not to exceed amount for the Annual Road Program.

TASK 7 - PENNDOT COORDINATION

This work is included in the annual not to exceed amount.

TASK 8 — CONSTRUCTION MANAGEMENT AND INSPECTION

This work is included in the annual not to exceed amount for the Annual Road Program.

TASK 9 - ASSESSMENT OF CITY-OWNED ROADWAYS

This work is included in the annual not to exceed amount.

N\
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COST PROPOSAL 2

TASK 10 - BRIDGE MANAGEMENT SERVICES

This work is included in the annual not to exceed amount for minor repair projects. For larger projects, the bid package
preparation will be included in the technical and price proposal submitted for those specific projects.

Firm's Name - McCormick Taylor, Inc.
600 Eagleview Boulevard, 2nd Floor

Exton, PA 19341

Contact Person - Susan Guisinger-Colon, P.E.
Project Manager

(610) 640-3500

City of Reading = 2021-2024 LFT Fund
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